Date: October 9, 2002

Alaska Native Tribal Health Consortium
Division of Environmental Health and Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508-3440

Document Distribution

Document Type:

Financial Assistance Sub-Award

Project No.:

AN 02-G21

Project Location:

Arctic Village, Alaska

Execution Date:

August 19, 2002

The individuals below were sent a copy of this document:

Evon Peter, Chief, Arctic Village Council Environmental Health Director, TCC Don Antrobus, DEHE, Anchorage Roger Marcil, DEHE, Anchorage Richard Thayer, DEHE, Anchorage Gina Christensen, DEHE, Anchorage

cc: Program Services, DEHE, Anchorage

For additional information, please contact:

Deanza Hjalseth 1-800-560-8637, extension 3602

LR: 05/15/02



Division of Environmental Health and Engineering

Financial Assistance Sub-Award

A Primary Care Health Facilities Improvement Project Between: The Alaska Native Tribal Health Consortium and Arctic Village, Alaska Project No. AN 02-G21 August 2002

Primary Care Facility

Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM

ANTHC Project Number: AN 02-G21

Recipient Name & Address

Arctic Village Council

Box 22059

Arctic Village, AK 99722

Contact: Evon Peter, Chief

Phone: (907) 587-5523 Fax: (907)587-5128 E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

					Funding Source	
Job Type			its	Unit	Denali Commission	
Description:	Scope of Work	Qty	Units	Cost	FY	Total
DS: Design &	Design and planning for					
Studies	construction of new clinic	1	LS	\$87,800	\$87,800	\$87,800
Total Award						\$87,800

Denali Commission Project No. 0071-DC-2002-I24 Project Title

Arctic Village Primary Health Care Facility (Design and planning for replacement clinic.)

Award Performance Period

From: August 2002 To: August 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federaly funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (2 pages)
- Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: www.whitehouse.gov/OMB/circulars/a087/a087all.html (Applies to local or tribal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations www.whitehouse.gov/OMB/circulars/a133/a133.html (Applies to all Sub-Awards)

Signature of Authorized Official - ANTHC		Typed Name and Title	Date 1
	So	Paul Sherry, Chief Executive Officer	8/4/02_
Signature of Authorized Official-Arctic Village		Typed Name and Title	Date
Em Kto		Evon Peter, 1st Chief	8/19/02

Primary Care Facility

Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM

ANTHC Project Number: AN 02-G21

Recipient Name & Address

Arctic Village Council

Box 22059

Arctic Village, AK 99722

Contact: Evon Peter, Chief

Phone: (907) 587-5523 Fax: (907)587-5128 E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

					Funding Source	,
Job Type			Units	Unit	Denali Commission	
Description:	Scope of Work	Qty	αΩ	Cost	FY	Total
DS: Design &	Design and planning for					
Studies	construction of new clinic	1	LS	\$87,800	\$87,800	\$87,800
Total Award \$						\$87,800

Denali Commission Project No. 0071-DC-2002-I24 Project Title

Arctic Village Primary Health Care Facility (Design and planning for replacement clinic.)

Award Performance Period

From: August 2002 To: August 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (2 pages)
- Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: www.whitehouse.gov/OMB/circulars/a087/a087all.html (Applies to local or trbal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations www.whitehouse.gov/OMB/circulars/a133/a133.html (Applies to all Sub-Awards)

Signature of Authorized Official - ANTHC		Typed Name and Title	Date 1
Sold (auton) by	少	Paul Sherry, Chief Executive Officer	8/9/02
Signature of Authorized Official-Arctic Village		Typed Name and Title	Date
Grontel		Evon Peter, 1st Chief	8/19/02

Primary Care Facility

Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM

ANTHC Project Number: AN 02-G21

Recipient Name & Address

Arctic Village Council

Box 22059

Arctic Village, AK 99722

Contact: Evon Peter, Chief

Phone: (907) 587-5523 Fax: (907)587-5128 E-mail: nativemovement@hotmail.com

Project Budget and Funding Sources

					Funding Source	
Јођ Туре			its	Unit	Denali Commission	
Description:	Scope of Work	Qty	Units	Cost	FY	Total
DS: Design &	Design and planning for					
Studies	construction of new clinic	1	LS	\$87,800	\$87,800	\$87,800
Total Award						\$87,800

Denali Commission Project No. 0071-DC-2002-I24 Project Title

Arctic Village Primary Health Care Facility (Design and planning for replacement clinic.)

Award Performance Period

From: August 2002 To: August 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federaly funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (2 pages)
- Environmental Review Memorandum (2 pages)

Federal Provisions: (Printed copies areavailable upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: www.whitehouse.gov/OMB/circulars/a087/a087all.html (Applies to local or trbal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
 www.whitehouse.gov/OMB/circulars/a133/a133.html (Applies to all Sub-Awards)

Signature of Authorized Official – ANTHC	Typed Name and Title Paul Sherry, Chief Executive Officer	Date 19/N
Signature of Authorized Official-Arctic Village	Typed Name and Title	Date
Ero Polo	Evon Peter, 1 st Chief	87 19/02

PROJECT SPECIFIC SPECIAL AWARD CONDITIONS ANTHC PRIMARY CARE FACILITY FINANCIAL ASSISTANCE SUB-AWARD ARCTIC VILLAGE, ALASKA

PROJECT NO. AN 02-G21

DATE OF DOCUMENT: August 2002

A. SCOPE OF PROJECT

The scope of this project will be the completion of design studies and construction planning for a new health clinic in Arctic Village, Alaska. No construction will be performed under this project.

B. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment to an existing FAA, between the Denali Commission and the ANTHC.

It is understood that funding transfers will be made to ANTHC incrementally. Project activities should not proceed until funding for each increment of work is available to ANTHC.

C. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission and the ANTHC for Alaska Rural Primary Care Facilities, dated May 2001, and as directed by the Financial Assistance Award of April 2002, the following Project Management Methodology option has been selected by Arctic Village:

The Village shall assume responsibility for the design of the project with oversight and intermittent technical assistance by ANTHC. The local participant shall retain the services of a professional project manager, engineer, and/or contractor for the services defined in the Sub-Award. Project design shall be completed through a competitively selected architect and engineering (A/E) contractor for sight adaptation of the Denali Commission Prototype design for Arctic Village.

D. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before construction funding may be released and before construction may begin, Arctic Village must provide proof to ANTHC that the conditions placed on the project by the Denali Commission have been met. The contingencies to be satisfied include but are not necessarily limited to the following:

- Site utilities must be adequately addressed in the design.
- Site control/ownership documentation must be provided prior to full design completion.
- Full construction cost estimate must be prepared as part of the design to confirm adequate construction funding and cost share.

Construction funding for the project will not be released until the Commission has confirmed to ANTHC that these conditions have been met.

E. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement by reference. For the purposes of this Agreement, all references to "Local Participant" shall mean Arctic Village.

- Provisions for All Sub-Awards
- Section 3.18, "Local Participant Procurement Provisions"



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM

Division of Environmental Health & Engineering 1901 South Bragaw Street, Suite 200 Anchorage, Alaska 99508

MEMORANDUM

DATE:

August 2002

FROM:

Environmental Review Officer

SUBJECT:

Village of Arctic Village - Environmental Review

Project No. AN 02-G21

TO:

FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential environmental concerns (specific and cumulative effects) associated with the project in consultation with applicable federal, state, and local authorities. An Environmental Review has been completed with respect to the proposed health facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. It is recommended that the Denali Commission approve a determination of eligibility for categorical exclusion from the Environmental Assessment process for this project. Current Indian Health Service (IHS) policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for IHS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a categorical exclusion for projects to conduct "engineering studies and investigations including soil borings and test well drilling to gather data for the purpose of determining engineering feasibility and permit facility design." This project will complete such an investigation.

VILLAGE OF ARCTIC VILLAGE—ENVIRONMENTAL REVIEW PROJECT NO. AN 02-G21

SCOPE OF WORK

The scope of this project will be the completion of design studies and construction planning for a new health clinic in Arctic Village, Alaska. No construction will be performed under this project.

SUMMARY

With the scope of work outlined for this project, the ANTHC has completed the environmental review. If the scope of work is changed in the future, then the ANTHC will revisit this environmental review to determine if potential environmental concerns have been addressed.

Chris Campbell
Chris Campbell