

Date: August 30, 2002

Alaska Native Tribal Health Consortium
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508-3440

Document Distribution

Document Type: Primary Care Facility Financial Assistance Sub-Award
Project No.: AN 02-G23
Project Location: Chignik Lake, Alaska
Execution Date: August 22, 2002

The individuals below were sent a copy of this document:

Johnny Lind, President Chignik Lake Village Council
Environmental Health Director, BBAHC
David Beveridge, DEHE, Anchorage
Randy Muth, DEHE, Anchorage
Roger Marcil, DEHE, Anchorage
Richard Thayer, DEHE, Anchorage
Gina Christensen, DEHE, Anchorage

cc: Program Services, DEHE, Anchorage

For additional information, please contact:

Deanza Hjalseth
1-800-560-8637, extension 3602





LR: 05/15/02



Division of Environmental Health and Engineering

ANTHC Primary Care Facility Financial Assistance Sub-Award

A Health Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortium and
The Village of Chignik Lake, Alaska
Project No. AN 02-G23
August 2002

Primary Care Facility Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM				ANTHC Project Number: AN 02-G23		
				Recipient Name & Address Chignik Lake Village P.O. Box 30 Chignik Lake, Alaska 99548 Contact: Johnny Lind (907) 845 2212; Fax (907) 845-2217		
Project Budget and Funding Sources						
Job Type	Scope of Work	Qty	Units	Unit Cost	Funding Source	Total
Description:					Denali Commission FY-02	
DS: Design & Studies	Design and planning for construction of new clinic	1	LS	\$88,800	\$88,800	\$88,800
Total Award						\$88,800
Denali Commission Project No. 0071-DC-2002-I24	Project Title Chignik Lake Primary Health Care Facility (Design and planning for replacement clinic.)			Award Performance Period From: August 2002 To: August 2004		
<p>This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.</p> <p>Attachments:</p> <ul style="list-style-type: none"> • Project Specific Special Award Conditions (2 pages) • Environmental Review Memorandum (2 pages) <p>Federal Provisions: (Printed copies are available upon request.)</p> <ul style="list-style-type: none"> • 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government) • OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: <www.whitehouse.gov/OMB/circulars/a087/a087-all.html> (Applies to local or tribal government) • OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations <www.whitehouse.gov/OMB/circulars/a133/a133.html> (Applies to all Sub-Awards) 						
Signature of Authorized Official - ANTHC		Typed Name and Title			Date	
		Paul Sherry, Chief Executive Officer				
Signature of Authorized Official - Chignik Lake Village		Typed Name and Title			Date	
		Johnny Lind, President CLVC				

**PROJECT SPECIFIC SPECIAL AWARD CONDITIONS
ANTHC PRIMARY CARE FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
VILLAGE OF CHIGNIK LAKE, ALASKA**

PROJECT NO. AN 02-G23

DATE OF DOCUMENT:
August 2002

A. SCOPE OF PROJECT

This project will complete the design for Chignik Lake's new primary care facility, which will be part of a multi-use facility. The project includes the design of both the entire building shell and the primary care facility, but shall not include the interior design for the non-primary care portion of the facility. No construction will be performed under this project.

B. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment to an existing FAA, between the Denali Commission and the ANTHC.

It is understood that funding transfers will be made to ANTHC incrementally. Project activities should not proceed until funding for each increment of work is available to ANTHC.

C. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission and the ANTHC for Alaska Rural Primary Care Facilities, dated May 2002, and as directed by the Financial Assistance Award of April 2002, the following Project Management Methodology option has been selected by the Village of Chignik Lake:

The Village shall assume responsibility for the design of the project with oversight and intermittent technical assistance by ANTHC. The local participant shall retain the services of a professional project manager, engineer, and/or contractor for the services defined in the Sub-Award. Project design shall be completed through a competitively selected architect and engineering (A/E) contractor for sight adaptation of the Denali Commission Prototype design or full design services for the provision of a primary care facility for Village of Chignik Lake.

D. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement by reference. For the purposes of this Agreement, all references to "Local Participant" shall mean the Village of Chignik Lake.

- Provisions for All Sub-Awards
- Section 3.18, "Local Participant Procurement Provisions"



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508

MEMORANDUM

DATE: August 2002

FROM: Environmental Review Officer

SUBJECT: Village of Chignik Lake- Environmental Review
Project No. AN 02-G23

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential environmental concerns (specific and cumulative effects) associated with the project in consultation with applicable federal, state, and local authorities. An Environmental Review has been completed with respect to the proposed sanitation facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. It is recommended that the Denali Commission approve a determination of eligibility for categorical exclusion from the Environmental Assessment process for this project. Current Denali Commission policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for IHS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a categorical exclusion for projects to conduct "engineering studies and investigations including soil borings and test well drilling to gather data for the purpose of determining engineering feasibility and permit facility design." This project will complete such an investigation.

SCOPE OF WORK

The scope of this project will be the completion of design studies and construction planning in Chignik Lake, Alaska. No construction will be performed under this project. No construction work will be performed under this project. This project will include consideration of community needs, surveys, preliminary engineering evaluations, consideration of alternatives, and recommended facilities. The following field activities may be undertaken in order to complete the scope of this project:

- Site investigation by foot and through the use of locally available transportation (i.e. truck, ATV, snow machine, etc.)
- Ground and aerial surveying
- Soil boring and sampling of surface and subsurface soil
- Test well drilling and monitoring of test wells and existing wells
- Surface water testing and monitoring

The community agrees to comply with all applicable federal, state and local environmental laws, regulations, and requirements during all phases of the project, as well as obtain any necessary permits.

SUMMARY

With the scope of work outlined for this project, the ANTHC has completed the environmental review. If the scope of work is changed in the future, then the ANTHC will revisit this environmental review to determine if potential environmental concerns have been addressed.


Chris Campbell