

Date: October 2, 2002

Alaska Native Tribal Health Consortium
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508-3440

Document Distribution

Document Type: Financial Assistance Sub-Award
Project No.: AN 02-G61
Project Location: Fort Yukon, Alaska
Execution Date: September 25, 2002

The individuals below were sent a copy of this document:

Bonnie Thomas, Acting City Manager, City of Fort Yukon
Environmental Health Director, TCC
Roger Marcil, DEHE, Anchorage
Don Antrobus, DEHE, Anchorage
Luke Schulte, DEHE, Anchorage
Richard Thayer, DEHE, Anchorage
Gina Christensen, DEHE, Anchorage

cc: Program Services, DEHE, Anchorage

For additional information, please contact:

Deanza Hjalseth
1-800-560-8637, extension 3602

LR: 05/15/02



Division of Environmental Health and Engineering

Financial Assistance Sub-Award

A Primary Care Health Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortium and
The City of Fort Yukon, Alaska
Project No. AN 02-G61
September 2002

Primary Care Facility Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM	ANTHC Project Number: AN 02-G61	
	Recipient Name & Address City of Fort Yukon PO Box 269 Fort Yukon, AK 99740 Contact: Norberto J. Sanchez Phone 907-662-2460, Fax 907-662-2709 E-mail: njsanchez23@hotmail.com	

Project Budget and Funding Sources						
Job Type Description:	Scope of Work	Qty	Units	Unit Cost	Funding Source	Total
					Denali Commission FY-02	
IC: Clinic Improvement	Repair and Renovation of Existing Clinic	1	LS	\$16,000	\$16,000	\$16,000
Total Award						\$16,000

Denali Commission Project No. 0071-DC-2002-I24, Amendment 1	Project Title City of Fort Yukon, Repair and Renovation of Existing Clinic	Award Performance Period From: September 2002 To: September 2004
--	--	--




This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (1 page)
- Environmental Review (2 pages)

Federal Provisions: (Printed copies are available upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: www.whitehouse.gov/OMB/circulars/a087/a087-all.html (Applies to local or tribal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations www.whitehouse.gov/OMB/circulars/a133/a133.html (Applies to all Sub-Awards)

Signature of Authorized Official - ANTHC 	Name and Title Paul Sherry, Chief Executive Officer	Date 9/16/02
Signature of Authorized Official - City of Fort Yukon 	Name and Title  Bonnie Thomas, City Manager	Date 9/25/02

Primary Care Facility Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM	ANTHC Project Number: AN 02-G61	
	Recipient Name & Address City of Fort Yukon PO Box 269 Fort Yukon, AK 99740 Contact: Norberto J. Sanchez Phone 907-662-2460, Fax 907-662-2709 E-mail: njsanchez23@hotmail.com	

Project Budget and Funding Sources						
Job Type Description:	Scope of Work	Qty	Units	Unit Cost	Funding Source	Total
					Denali Commission FY-02	
IC: Clinic Improvement	Repair and Renovation of Existing Clinic	1	LS	\$16,000	\$16,000	\$16,000
Total Award						\$16,000

Denali Commission Project No. 0071-DC-2002-I24, Amendment 1	Project Title City of Fort Yukon, Repair and Renovation of Existing Clinic	Award Performance Period From: September 2002 To: September 2004
--	--	--




This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (1 page)
- Environmental Review (2 pages)

Federal Provisions: (Printed copies are available upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: <www.whitehouse.gov/OMB/circulars/a087/a087-all.html> (Applies to local or tribal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations <www.whitehouse.gov/OMB/circulars/a133/a133.html> (Applies to all Sub-Awards)

Signature of Authorized Official – ANTHC 	Name and Title Paul Sherry, Chief Executive Officer	Date 9/18/02
Signature of Authorized Official–City of Fort Yukon 	Name and Title  Bonnie Thomas, City Manager	Date 9/25/02

Primary Care Facility Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM	ANTHC Project Number: AN 02-G61
	Recipient Name & Address City of Fort Yukon PO Box 269 Fort Yukon, AK 99740 Contact: Norberto J. Sanchez Phone 907-662-2460, Fax 907-662-2709 E-mail: njsanchez23@hotmail.com

Project Budget and Funding Sources						
Job Type Description:	Scope of Work	Qty	Units	Unit Cost	Funding Source	Total
					Denali Commission FY-02	
IC: Clinic Improvement	Repair and Renovation of Existing Clinic	1	LS	\$16,000	\$16,000	\$16,000
Total Award						\$16,000

Denali Commission Project No. 0071-DC-2002-I24, Amendment 1	Project Title City of Fort Yukon, Repair and Renovation of Existing Clinic	Award Performance Period From: September 2002 To: September 2004
--	---	---



This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (1 page)
- Environmental Review (2 pages)

Federal Provisions: (Printed copies are available upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: www.whitehouse.gov/OMB/circulars/a087/a087-all.html (Applies to local or tribal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations www.whitehouse.gov/OMB/circulars/a133/a133.html (Applies to all Sub-Awards)

Signature of Authorized Official – ANTHC 	Name and Title Paul Sherry, Chief Executive Officer	Date 9/16/02
Signature of Authorized Official – City of Fort Yukon 	Name and Title Bonnie Thomas, City Manager	Date 9/25/02

**PROJECT SPECIFIC SPECIAL AWARD CONDITIONS
ANTHC PRIMARY CARE FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
CITY OF FORT YUKON, ALASKA**

PROJECT NO. AN 02-G61

DATE OF DOCUMENT:
September 2002

A. RELATED AGREEMENTS

This project is being carried out under the provisions of the following agreements:

- Denali Commission Financial Assistance Award Project Number 0071-DC-2002-I24, Amendment 1, dated August 2002
- Memorandum of Understanding Between the Denali Commission and the Alaska Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and Sanitation Facilities Planning, Design, and Construction, dated June 2002

B. SCOPE OF PROJECT

The scope of this project encompasses repair and renovation to the existing community health clinic. Specific construction activities involve remodeling interior office space, installing a door, removing interior walls, and replacing exterior windows. No new ground disturbance will occur under this project.

C. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment to an existing FAA, between the Denali Commission and the ANTHC.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission and the ANTHC for Alaska Rural Primary Care Facilities, and as directed by the Financial Assistance Award of April 2002, the following Project Management Methodology option has been selected by the City of Fort Yukon:

Work will be overseen by the City of Fort Yukon. The city shall take responsibility for all project oversight, technical assistance, and management of the design. The Consortium will act as the Denali Commission's fiduciary agent in monitoring funds execution and project closeout reports.

E. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement by reference. For the purposes of this Agreement, all references to "Local Participant" shall mean the City of Fort Yukon.

- Provisions for All Sub-Awards
- Assurances for All Construction Projects
- Insurance and Indemnification Provisions for all Sub-Awards



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508

MEMORANDUM

DATE: September 2002

FROM: Environmental Review Officer

SUBJECT: Clinic Improvement Project, City of Fort Yukon, Alaska
Final Environmental Review, AN 02-G61

TO: FOR THE RECORD

Based upon the scope for this project, an environmental review in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential environmental concerns (specific and cumulative effects) associated with the project in consultation with applicable federal, state, and local authorities. The Environmental Review Report has been completed and reviewed with respect to the proposed clinic project

FINDINGS

The ANTHC uses the Indian Health Service (IHS) environmental review procedures for conducting environmental analyses of all health facilities projects, as outlined in the *Environmental Review Manual*, the second edition of which was issued in January 2000. This environmental review finds that no further environmental investigation is needed because it includes maintenance and every day repairs and replacements, and acquisition of equipment not requiring permits. All actions involving construction have been reviewed and no extraordinary or exceptional circumstances were found to exist. It is therefore recommended that the Denali Commission approve a determination of eligibility for categorical exclusion from the requirement to conduct further environmental evaluation for this project. Current IHS policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572, I [2] and [3]) allows for categorical exclusion of health and sanitation facility projects that do not have a significant impact on the environment.

BACKGROUND

Fort Yukon is located at the confluence of the Yukon River and the Porcupine River, about 145 air miles northeast of Fairbanks. It lies at approximately 66.56472° N Latitude and -145.27389° W Longitude. (Sec. 18, T020N, R012E, Fairbanks Meridian.)

The population of Fort Yukon, as of December 2001, according to the Alaska Department of Community and Economic Development, was 595 people.

ENVIRONMENTAL RESOURCES OF IMPORTANCE

There are no environmental resources of importance that will be affected by the project.

SCOPE OF WORK

The scope of this project encompasses repair and renovation to the existing community health clinic. Specific construction activities involve remodeling interior office space, installing a door, removing interior walls, and replacing exterior windows. No new ground disturbance will occur under this project.

PROPOSED MITIGATION MEASURES


Given the environmental review performed by the ANTHC, no mitigation activities are proposed for this project.

SUMMARY

With the scope of work outlined in the Cooperative Project Agreement, the ANTHC has completed the environmental review. If the scope of work is changed in the future, then the community and the ANTHC will revisit this environmental review to determine if potential environmental concerns have been addressed.




Chris Campbell



Fort Yukon, Alaska
ANTHC Project No. AN 02-G61
August 2002

USGS Quad: FORT YUKON C-3



Fort Yukon, Alaska
 ANTHC Project No. AN 02-G61
 August 2002