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Financial Assistance Sub-Award

ALASKA NATIVE TRIBAL HEALTH
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ANTHC Project Number: AN 02-G29
Recipient Name & Address

Yukon-Kuskokwim Health Corporation
P.O. Box 528
Bethel, AK 99559

Contact: Robin Thompsen, V.P. Support Services
Phone (907) 543-6026 Fax (907) 543-9004
robin_Thompson@ykhc.org

Project Budget and Funding Sources

Design & Studies  |constructing a new clinc

Job Type wg Unit Funding Source l
Description: Scope of Work Qty| o Cost Denali Commission FY(02 Total
DS: design and planning for

1 LS| $63,649 $63,649 $63,649

IM: Multi-facility
Structures construct new health clinic

1 | LS| $572,840 $572,840 $572,840

Denali Commission | Project Title:
Project No.
0071-DC-2002-124

City of Russian Mission Primary Care Facility | From: June 2002

Total Award $636,489
Award Performance Period:

To:  June 2004

Attachments:

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

e  Project Specific Special Award Conditions (7 pages)

¢ Instruction for Resolution (1 page)

e  Resolution for Project (3 pages)

e  Environmental Review and Documentation (15 pages)
Federal Provisions:

o  Assurances for All Construction Projects (Standard Form 424D)

e  OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/al33/a133.htm1> (applies to all Sub-Awards)

o 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, Other Nonprofit, and Commerctal Organizations
<www.access.gpo.gov/nara/cfr/waisidx_99/15¢cfr14_99.html> (applies to non-profits)

» OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www,whitehouse.gov/OMB/circulars/al22/al122 html> (applies to non-profits)

<
Signature of Authorized W

Typed Name and Title Date
/Paul Sherry, Chief Executive Officer 7 / 9 / do—

Signature of Authorized Official —-YKHC

N

Vice President, Support Services

Typed Name and Title Dite |
Robin Thompson
. '7/;,9/&,
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PRIMARY CARE FACILITY
CITY OF RUSSIAN MISSION, ALASKA
PROJECT NO. AN 02-G29

PROJECT SPECIFIC SPECIAL AWARD CONDITIONS TO THE
FINANCIAL ASSISTANCE SUB-AWARD
FROM ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
TO YUKON-KUSKOKWIM HEALTH CORPORATION

AND
ATTACHMENT NO. A-007

TO THE COOPERATIVE AGREEMENT
BETWEEN ANTHC AND YUKON-KUSKOKWIM HEALTH CORPORATION

DATE OF DOCUMENT:
June 2002

A. RELATED AGREEMENTS
This project is being carried out under the provisions of the following agreements:

s Denali Commission Financial Assistance Award Project Number 0071-DC-2002-
124, dated April 2002

¢ Memorandum of Understanding Between the Denali Commissicn and the Alaska
Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and
Sanitation Facilities Planning, Design, and Construction, dated June 2002

o Cooperative Agreement Between the Alaska Native Tribal Health Consortium and
the Yukon-Kuskokwim Health Corporation for Denali Commission — Alaska
Primary Care Facilities Program, dated June 2001

B. SCOPE OF PROJECT

This project will construct a new health clinic facility in the City of Russian Mission,
Alaska. The scope of this project includes design and planning, site preparation, materials
and equipment, construction, and labor.

C. PROJECT FUNDING
The funding amount of this Attachment is $636,489.
Denali Commission funding for this health facility improvement project has been made

available to the ANTHC through a separate Financial Assistance Award (FAA), or
amendment to an existing FAA, between the Denali Commission and the ANTHC.
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It is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC. By signing this document, the sub-recipient is assuring that funding from other
contributing agencies, if applicable, shall be made available to the project. Ifin-kind or
other funding sources are unavailable, transfers to the sub-recipient will be curtailed.

The sub-recipient shall not be obligated to continue performance that requires an
expenditure of more funds than awarded under this Sub-Award plus funding from other
sources as specified in the funding application to the Denali Commission. If the sub-
recipient has reason to believe that the total amount required for performance will be
greater than the amount of this Sub-Award plus any other funding source amounts so
specified as initially available, the sub-recipient shall provide notice to ANTHC within ten
(10) days of discovery. If the Denali Commission (or any other funding source) does not
increase the funding authorization for the project, the sub-recipient may suspend
performance until sufficient additional funds are awarded or complete the project without
additional funding assistance through this Sub-Award.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated April 2002, the City of
Russian Mission has selected the following project management methodology:

Project design and construction will be managed by the Yukon-Kuskokwim Health
Corporation, which has met standards for a “Pass Through™ organization approved by
ANTHC. ANTHC will only maintain program oversight of the project. No technical
assistance or project management will be provided by ANTHC.

E. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, the Yukon-
Kuskolkwim Health Corporation must provide proof to ANTHC that the conditions placed
on the project by the Denali Commission have been met. The contingencies to be satisfied
include but are not necessarily limited to the following:

o The lease agreement required by the Denali Commission has been written for 30 years.
e A plan for funding utility extensions to the project facilities has been completed.
e The HUD grant award documentation for the project has been completed.

Construction funding for the project will not be released until the Commission has
confirmed to ANTHC that these conditions have been met.
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F. DURATION OF ACTIVITIES - EFFECTIVE DATE OF SUB-AWARD

The project shall be completed by not later than June 2004. To continue activity of this
Attachment beyond its completion date, the parties’ designated contacts must complete and
sign a modification or extension. Activity under this Attachment may be terminated by the
terminating party giving fifteen (15) days written notice to the other party. In the event of
termination prior to completion, an appropriate reduction in the funding amount will occur,
and unexpended Sub-Award funds shall be returned to ANTHC.

The Sub-Award shall take effect upon signature by all parties.

G. PROJECT OVERSIGHT

In accordance with Denali Commission funding conditions, ANTHC will provide project
oversight, thereby supporting the scope of work of this Sub-Award.

H. REPORTS
H 1. Report Guidelines

An initial project schedule will be provided to ANTHC and will be updated if
changes occur. The schedule will stipulate activities and milestones that are
expressed in calendar days and percentage of the project.

The sub-recipient shall submit written progress reports to ANTHC quarterly
(January/March, April/June, etc.). The reports are due within 10 calendar days of the
end of the quarter so that they may be incorporated into ANTHC’s quarterly report to
the Denali Commission. Written notification is required in the event of significant
project events that may extend the project schedule or impact the project budget.
Quarterly progress reports shall include a narrative summary of the project status, the
percent of work completed, and accomplishments to date. The narrative shall address
the following questions: Is the project on schedule? Is the project on budget? What
actions are planned to address any project problems?

Progress schedule and reporting forms will be provided by ANTHC. The Progress
Schedule may form the basis for calculation of an advance payment schedule.

The ANTHC may, at any time, request the sub-recipient to provide the progress
reports in electronic format for direct posting on the Denali Commission web page.
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H2.

H3.

H4.

The sub-recipient shall provide a Final Report for the project to ANTHC within
ninety (90) days after project completion. The format and content of the Final Report
will be provided by ANTHC in accordance with Denali Commission requirements.

Quarterly Project Financial Status Reports

Project financial status reports shall be submitted by the sub-recipient to ANTHC
quarterly (included as part of the quarterly progress reports). The quarterly financial
status report shall illustrate the following:

The total project budget.

The total amount of Denali Commission funds committed to the project.

The total project expenditures as of the end of the most recent quarter.

The total expenditure of Denali Commission funds for the project as of the end of
the most recent quarter based on pro rata share of total contributions (report can
be by dollar amount or percentages).

Final Financial Status Report

A final Financial Status Report shall be submitted to ANTHC not later than 30 days
after the end of the Award Performance Period or completion of the project. The
Financial Status Report, Standard Form 269, is available at the following website
address:

www.whitchouse.gov/OMB/grants/index.html#forms

Labor and Residence Report

A labor type, residence, and wage report shall be submitted to ANTHC two times
annually. At a minimum these two reports must be submitted on or near August 1
and December 1 each year to correspond with the Alaska construction season. The
report must include the following information for any person employed on the
construction project: position, place of primary residence, first check date, last check
date, rate of pay per hour, and payroll earnings from inception of the project to date.
Personal or confidential information such as name, address, Social Security number,
number of persons or other information that would identify an individual should not
be included in this report. A sample report format will be provided by ANTHC.
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H 5. Photographic Documentation

Photographic documentation shall be provided to ANTHC at the beginning of the
project and at project completion. Photo documentation shall include a minimum of
five “before” pictures showing the situation before the start of construction, 10
“during” (provided at project completion) showing work proceeding on the project,
and 5 “after” to show the finished project. For minor repair and O&M projects,
pictures should be provided before and after to the extent possible. Photos shall be
provided as photo quality, 3x5 prints with a negative for each picture, and/or print
quality electronic photos (digital images). A short description of the activity and
names of those in the photos shall also be provided.

I. ENVIRONMENTAL COMPLIANCE

The ANTHC will provide the Denali Commission with an environmental review and
recommendation for the project. If the sub-recipient or facility owner has completed a prior
environmental review and/or archaeological investigation in accordance with other federal
agencies’ procedures, these reviews will be made available by the sub-recipient to ANTHC
to assist with this process. The sub-recipient will cooperate with the ANTHC during the
environmental review. The sub-recipient will be responsible for completing those items of
the National Environmental Policy Act (NEPA) process that are identified as a sub-
recipient responsibility by the ANTHC, such as obtaining required resolutions for
disposition of cultural items and human remains and submitting a Coastal Zone
questionnaire to the State Division of Governmental Coordination.

Before project construction begins, the ANTHC Environmental Review Officer will
perform a review of existing information on known archaeological resources for the project
construction site. If necessary, on-site field surveys may be performed to further evaluate
the extent of and potential for any archaeological sites in the project area being adversely
impacted. The on-site work and evaluation will be at project expense.

11. Archaeological Review and Discoveries

During the earliest possible phase of planning, the ANTHC Environmental Review
Officer will perform a review of existing information on known archaeological
resources located at the Office of History and Archaeology for all project construction
sites. If necessary, and before project construction, a professional archaeologist will
conduct a field survey at project expense. Three phases of archaeological work may be
required, including the identification phase, the evaluation phase, and the treatment
phase. The primary goal is to evaluate the extent and potential for any archaeological
sites in the area of potential effect that may be adversely impacted.
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All archaeological review and surveys shall take place in accordance with
requirements of Section 106 of the National Historic Preservation Act (NHPA) of
1966.

The sub-recipient will assist ANTHC in assuring compliance with Section 106 of the
NHPA of 1966 as amended (16 U.S.C. 470), E.O. 11593 (identification and
preservation of historic properties), and the Archeological and Historic Preservation
Actof 1974 (16 U.8.C. 469-1 et seq). The sub-recipient will arrange for the project
facility owner and any other project participants to allow and assist an archaeologist to
survey the project site, if required, and will encourage individual homeowners to also
cooperate.

The sub-recipient shall obtain from the appropriate and responsible authority and shall
provide to ANTHC a duly executed resolution providing guidance on handling and
disposing human remains and associated archaeological resources.

If there are any archacological sites in the project construction area that are listed or
are eligible for listing on the National Register of Historic Places, and if any such
known or discovered sites will be adversely impacted by construction, the construction
methodology and/or design will be altered, wherever possible, to avoid or eliminate
any such adverse impact, subject to ANTHC and Denali Commission approval.

If it is not physically possible or economically feasible to alter the construction
methodology and/or design so as to totally avoid all adverse impacts to archaeological
sites, avoidance and mitigation procedures will be developed in accordance with 36
CFR 800 in coordination with all concerned parties and government agencies subject
to ANTHC and Denali Commission approval, to allow construction to proceed while
minimizing loss of archaeological resources.

If, during construction, unanticipated sites, artifacts or human remains are uncovered,
construction on that part of the project will be suspended until disposition of the
archaeological resources can be made in accordance 36 CFR 800, subject to ANTHC

and Denali Commission approval.

J. FUNDING TRANSFER

Denali Commission funding is provided through ANTHC to Sub-Award Recipients, via
Financial Assistance Sub-Awards, in amounts and for purposes approved by the Denali
Commission.
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These awards shall specify financial amounts to be incrementally transferred to the sub-
recipient and the amounts allocated to ANTHC cooperative efforts involving project
planning, design, construction, construction management, or other project-related services.

. RECORDS AND INTELLECTUAL PROPERTY RIGHTS

The ANTHC reserves a royalty-free, nonexclusive, and irrevocable license to reproduce,
publish or otherwise use, for ANTHC, Denali Commission, or other Federal government
purposes, project construction documents and as-built information and record drawings.

. EFFECTIVE DATE OF CONSTRUCTION WARRANTY

Upon mutual consent, the final inspection and completion of punch list items will be
followed by an Acknowledgement of Project Completion (AOPC) or a Letter of Beneficial
Use (LOBU) signed by the parties to the Sub-Award and owner of the project facilities.
The AOPC or LOBU will identify the party assuming operating responsibility and the
effective date of construction warranty.

. UTILIZATION OF LOCAL LABOR

To the maximum extent feasible, considering applicable laws, the sub-recipient shall
accomplish the work of this Attachment utilizing local labor.

. ADDITIONAL TERMS AND CONDITIONS

The Sub-Award Recipient shall comply with provisions of the solicitation of applications,
and all terms and conditions of the financial assistance application(s) for this project.

. AGREEMENT

This project/service agreement for activities covered by this Attachment is entered into
subject to terms and conditions of the Financial Assistance Sub-Award Project Number
above, and as set forth in this Attachment.
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lqurmiut Traditional Council

FP.O. Box 09

Russian Mission, AK 99657

Ph. 907-584-5511 « Fax 907-584-3593

RESOLUTION__. TRIBAL RESOLUTION TO PROVIDE FOR THE
DISPOSITION OF CULTURAL ITEMS AND/OR ANCIENT HUMAN BURIALS,
'ASSOCIATED ITEMS, AND/OR ARCHAEOLQGICAL REMAINS

RESOLUTION No._02-14

WHEREAS, the Iqumiut Traditional Council is 2 duly constituted Native American
Tribe recognized by the Federal Government of the United States, and

WHEREAS, the Iqurmiut Traditional Council is the duly elected governing body of the
Tribe, avthorized to act by and on behalf of its members, and

WHEREAS, the Alasks Native Tribal Health Consortium, hereinafter called the
ANTHC, in coordination with other parties, proposes to engage in construction of the
health facility in Russian Mission, Alaska under ANTHC Project No. AN 02-G29 to
provide for the improved health and welfare of the residents of Russian Mission, Alaska,

and

WHEREAS, the requirements of the National Historic Preservation Act, hereinafier
called NEIPA, provide for cultural resources identification and protection through
avoidance or mitigation to avoid unnecessary disturbance of reported or known hutmnan

burials, and

WHEREAS, the NHPA. requires Tribes to be consulting parties and contains stipulations
regarding the appropriate treatment and disposition of human burials, associated iterns,
and archaeological artifacts, and

WHEREAS, there is no known controversy anticipated with the proposed project and
any known or reported ancient humen burial, associated item, or archaeological site, and

WHEREAS, the excavation activities associated with construction may result in
discovery of ancient cultural items (i.e. human burials, associated items, and
archaeological artifacts), and

WHEREAS, it is in the interest of all parties concerned that there be no unnecessary
delays in the completion of the construction of the sanitation facilities.

NOW THEREFORE BE IT RESOLVED, that the Iqurmiut Traditional Council
expressly stipulates the following conditions for dispositions of and contro] over any and
all cultural items discovered om all but private lands during construction of facilities by
the ANTHC or other party to facility construction operations:

oz- &29
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1. The Iqummint Traditional Council has the responsibility to identify any known or
reported archacological site, artifact, or ancient human rernains to avoid
unniecessary damage to sensitive resources.

2. Construction shall be delayed in the vieinity of the discovery until notification as
per 36 CFR 800 is complete.

3. Appropriate mitigation measures shall be determined as per 36 CFR 800, and all
mitigation shall be performed in conformance with 36 CFR 800.

4. An archaeologist, retained or employed by any party to facilitate construction
operations, will view and document any and all cultural items discovered during
excavation if an adverse effect determination has been made.

5. Ifremoval of ancient human remains is necessary, the archaeologist shall remove
the entire body. Unless the Iqurmiut Traditional Council requests further study of
the remains, tests upon or photographs of any anciest humsan remains will not
occur unless specific, separate Agreements have been made with the Iqurmiut

Traditiona] Councit,

6. Ifa modern buman burial is discovered, the Viliage Public Safety Officer shall be
contacted to determine if 2 criminal act can be identified. Ifthe burial is from an
archacological context, the burial will be treated as archaeological remains and
need not be treated as a scene of crime.

7. The Iqurmiut Traditional Council assumes full responsibility of any and all
cultural items discovered during excavation, on all but private lands.

8. The Iqurmiut Traditional Council reserves the inherent right to determine the
appropriate disposition of any and all cultural items discovered during excavation,
on all but private lands,

9. The mherent claims or rights of the Iqurmiut Fraditional Council are not
diminished by the fact that the land js under ownership by another party, .

10, If the discovery is made on Federal lands, Indian Allotment lands, or lands not yet
copveyed to the Village or Regional Corporation, parties to facility construction
operations shall congply with the Native American Graves Repatriation Act if
appropriate.

11. Al other inherent tights and claims régarding any and all cultural items
discovered on any Jands other than ffivate lands during excavation for or in
support of facility construction net égitessly covered in this Resolution are
reserved to the Iqurmint Traditiomat Council alone.

EB8 39vd LNTNAND T EES5P85.L06 bp:21 ZBEZ/18/0T



;9075436885

3~ 4-03;10:20AM;CAPITAL PROJECTS

[2.BEIT FURTHER RESOLVED, that the Iqurmiut Traditional Council
Chlcﬁ?mmr_ient is hcn?by appointed the official representative for the Tribe for the
purpose of implementing decision-making actions specified in this Resolution.

CERTIFICATION:
Adop‘gf;;ﬁ at a duly convened Tribal Council meeting of the Iqurmiut Traditional
Council at which a quorum was present on Date O P-‘S j DI .

Attested: |

¥
i T

Russian Mission Tribal Council ChiefPresident Ruésian Mission Tribal Administrator

G%}%M_,/\J- MW
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A1ASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 955508

MEMORANDUM
DATE: June 2002
FROM: Environmental Review Officer

SUBJECT: Clinic Improvement Project, Iqurmiut Traditional Council, Alaska
Final Environmental Review, AN 02-G29

TO: FOR THE RECORD

Based upon the scope for this project, an environmental review in accordance with the National
Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been
completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential
environmental concerns (specific and cumulative effects) associated with the project in
consuitation with applicable federal, state, and local authorities. The Environmental Review
Report has been completed and reviewed with respect to the proposed health facilities
improvement project and is attached to this Memorandum.

FINDINGS

The ANTHC uses the Indian Health Service (IHS) environmental review procedures for
conducting environmental analyses of all health facilities projects, as outlined in the
Environmental Review Manual, the second edition of which was issued in January 2000. This
environmental review finds that no further environmental investigation is necessary. All actions
involving construction have been reviewed and no extraordinary or exceptional circumstances
were found to exist. It is therefore recommended that the Denali Commission approve a
determination of eligibility for categorical exclusion from the requirement to conduct further
environmental evaluation for this project. Current IHS policy (Federal Register, Vol. 58, No. 3,
January 6, 1993, pp. 569-572) allows for categorical exclusion of health and sanitation facility
projects that do not have a significant fmpact on the environment, as determined by the attached
“Environmental Review and Documentation.”
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BACKGROUND

Russian Mission is located on the west bank of the Yukon River in the Yukon-Kuskokwim
Delta, 25 miles southeast of Marshall. It lies 70 air miles northeast of Bethel and 376 miles west
of Anchorage. It lies at approximately 61° 47° N Latitude, 161° 19° W Longitude. (Sec. 31,
TO20N, RO66W, Seward Meridian.)

The population of Russian Mission, as of December 2001, according to the Alaska Department
of Community and Economic Development, was 296 people.

ENVIRONMENTAL RESOURCES OF IMPORTANCE

This project involves the construction of a new 2,000 square foot health clinic in Russian
Mission in conjunction with the Iqurmiut Traditional Council. The selected site lies well within
the established community boundaries ant the junction of Ayak Loop and Atsak Way. A
literature review did not yield any information about known or reported archaeological sites in
the vicinity of the proposed clinic. Moreover, the community has signed resolutions regarding
the disposition of cultural material or human remains. For these reasons, the ANTHC has
determined that no historic properties will be affected by this clinic, which will be built on
pilings. This finding will be shared with the State Historic Preservation Officer for concurrence.
There are no other environmental resources of importance identified that would sustain direct
impacts from clinic construction.

SCOPE OF WORK.

This project will construct a new health clinic facility in the City of Russian Mission, Alaska.
The scope of this project includes design and planning, site preparation, materials and equipment,
construction, and labor.

PROPOSED MITIGATION MEASURES

Given the environmental review performed by the ANTHC, no mitigation activities are proposed
for this project.
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SUMMARY

The Russian Mission will be responsible for ensuring that final design plans for health facilities
will be submitted to the appropriate federal and state agencies for review and approval. In
addition, the community of Russian Mission, Alaska is responsible for compliance with all
applicable federal, state and local environmental laws, regulations, and requirements during all
phases of the project, and for obtaining all necessary construction permits.

In any discovery situation of cultural items and/or human remains encountered during the course
of the project, the ANTHC shall direct the community to stop construction activity in the area of
discovery. The community shall further be directed to notify the ANTHC and the Denali
Commission to pursue appropriate steps with the State Historic Preservation Officer for
developing an acceptable course of action prior to reswming construction activities in the
impacted area.

In the event of any other unforeseen discovery which could change the environmental
determination, the community shall be directed to notify the appropriate authority, the ANTHC,
and the Denali Commission to develop an acceptable course of action prior to resuming
construction activities in the impacted area.

With the scope of work outlined in the Financial Assistance Sub-Award, the ANTHC has
completed the environmental review. If the scope of work is changed in the future, then the
community and the ANTHC will revisit this environmental review to determine if potential
environmental concerns have been addressed.

Chrecs

Chris Campbell



‘asuodssr OJHS PUB 108U0D

811 Juswnoop pue (OJHS) FOUI() UONBAISSa) [
OLIOISTI] 9JB)S S JorU0)) "AI[I08]

97} 9)eUTWION PUR 2JEN[RAD ISOWE AoU0Te

S} ‘auop sem ANIQIST[2 JO UONEUTULIS}Op

Ou pue pro s1eak (¢ el asow St Aj1odoid e Iy

{soueoryudis

"SUIPUY SN YJIM SOUSLINOTOD Jo s10[qo ‘soyis Teordojoseroie ‘sSurpmq)

JOJ PRYNSU0D W92Q SBT] DOIJ() UOPBAIRSAL] OLIOISTE 91BIS sooe[d oLIOISTH JO 19)SIS03 [RUOHEN] o) U0

ST, "eSe[V “UOISSIIA] URISSTY UT JTUL[O OTf} JO WONONIISTOD “qumsT 107 31qIST[2 10 “paysy] senadoad jooge

o} AqQ pajordur ATesI0APE oq [[TM S90B[J OLIOISIH JO AJaSIOAPE TOHBAOUSI IO UONONIISTOS Jooford
10181807 [eUOTIEN oY) U0 Jo o[qISTje sorpedord orIoisny ON ON posodoid oyl 1Ay TUONBAISSAIJ OOIH '€

(PUe] 3O (83158 G)

*AyITIoRy eysey ‘uorssiA terssmy] pasodoid o) Uy paA[oAUL SOIROOT] 7 Uel]} 9IOW U0 SONIJIOR] MoU JO SSBI]
aq J[i4 (89108 ) SaIBI0AY 7 URY} SSOT — STEMOTRIA] PAIUTLI ON JO WOTONHSUOD AU} SAJOAUT 102[01d smpy seod ¢

("s1orren) pue sanOR] a1qeLIod Spnyouy)
L(19a71 axenbs o0z 1) s1e1omr axunbs g0

"190] arenbs Q07 [E10} [[IM EISETY ‘TOISSTIA] URL[} SIOW [B10) [[IM [OTUM SOTI[IOR] MU JO
ueissnyy Ut ANy giyeey pesodoxd oy, —s[eweieA payurid ON 9889 10 Hon_Nsuoo apnjout joafoad sny) seo() '
TLraVd
(o8nd 3517 298 “HONYRYUSTINDO(Y) (oN 10 sa)x)
UONBUTNLIS}a(] 10} SIseq U0 BUIILINA (] L10898)H

ST M3N  uonduosa(y waforg
BYSE[Y UOISSIJA] UBISSITY :UONEOO] TOTSSTIA] UBISSIY] All[roed
: L ! IS8T [

8Jo [ o3eq NOLLVINHANDOA ANV NOLLVIWAOANI 'TV.LNHWNOWIANY SALLITIOVA Hd4VD HL'TVAH



*AYITIORY AJONUIIOD [eNUasSSD T sk Joaloxd siy) pagnuept
QABY [I0UNOY) [EUONIPEL], BYSR[Y ‘UOISSIJA] TRISSNY
9L, "pPouOZ J0U ST YIS 10aford oy T, — S[RIISIBIA] PO

ON

Lsuepd
asn pue| [ed0] pue [eISpa] ‘oe)s pesodoid
30 SUMSTXD I IOI[JUOD © UT J[NS9I UONRAOTS)
Jo wononnsuod 1o 1oaford pasodoxd ayy iay "9

‘sreaoxdde A1oje[nSox peyerrdordde
a1 oAeT [[IM pue sjuswannbar pue smey ajqeorjdde e
T douerdurod ur o4 T[is 10afoxd ot ], — S[RLIajRA] PoYULL]

ON

T T "E'ON ‘8S 'TOA /6961 10
10V A91[0( [BYUSIILONAUY [eUoneN HONAIHITT

{K1938s pue yirest orjqnd Jo JTOWUONATS
o1} Jo uonoaloxd 10 pasodw sjuetIannbal
10 Me[ (Jeo0] 10 MBS “[BQLLT, ‘[RIoPaL])
s1qeordde JO TOTR[OIA ® JO SOURNUNTOD
10 UOTJR[OIA TAMOWY ® UL Jnsar yooford ogy A °S

"§91SBM [BOTPATI 10
§3)5BM SNOPIBZEY] JO [esodsip pue ‘o8e1o)s ‘Toneyodsuen
ST} JO S9OUBISNS SNOPILZRY JO 2FLI0)S PUB 98N S} U0 MB]
[BI9PaJ JO “a1B]S “[2O0] 31B[OTA JOU S0P BYSE[Y “COISSIA
uerssy ur 10sfoid pasodoid oy, — s[enIoIRIAl pajuLId

ON

(019 sDAD

‘sDd “nmed paseq-pes] ‘s0jsoqgse ‘S[eTIoJRLI

SurIeju00-50]590SE SBY JRY) 9JSeM 0)RIouss

UBD S3T)TATIOR WONTJOUISD 10 ‘HOT)BAOTDI

‘medoy -019 ‘SI0JURD [BOTPOUT ‘SOTUT[O

‘steyrdsoy ‘sdoys juud ‘senianoe [eiynorSe

‘Surdeospue| ‘Fuipjom ‘nedal sfrqowmoine ‘sjood

Jojour ‘woneorydde spronsad ‘eo1aros pue Iredax

FUTTONIPUOS I8 ‘UCTIONNST00 MOT ‘SUONBAOUSL

SPNJOUL SWSII S50 A)RISUST IR SOIIAIIOY)

{,S9)5BM: JEOIPIUL JO S)SBM SNOPIRZEY

Jo [esodsip pue ‘aSe10is ‘nonepodsuer a1 10

$a0UE)SQNS SNOPIBZEY JO 28BI0)S puE 3Sh 31} TO

A [RISPAT 10 ‘2)E]S “[2O0] 9JB[OTA UOTJRAOTAL
10 uorppnnsuods sfoxd pasodoxd oy [T '+

(23pd 3517 255 ‘Won)BIWAITNIO(Y)
WONRUTULIAA(] 10) SISug

(oN 10 s9)X)
WONRTIULIdS (]

Axodae)

BYSPTY "UOISSIIA] UBISSNY UOIESO T

S MON  uondlmsa( 10ofo1d

TOTSSTA] URISSITY Ao

g Jo g a8eg NOLLVINAANDOA ANV NOILVINAOANT TVINAANOAIANA SHTITTIOVA 4dvVD HLIVIH



VAN UL pauI[ino se sUIoUoD [RjusUioIATD
Jo uoneperdap Uy nsaL [J1s et sioedwr sanenmno Aue
UL J[NSa 0] Pa1edTonue 10U ST BYSE[Y ‘HOISSIA] UBISSIY UT

yalord wononnsuod ANYIORY Y[R o], —S[EHIOJRIA] PAjULL]

ON 'd

"0 “'ON ‘86 'TOA {A/6961 JO
10V 491104 [BIUSWUONATT [EUOHEN HONTIAIT

(uonyetuIoyuT JUSIIND WO paseq joedu
QATRINWIND) /S108110 [BIUSUIIOIIATD JUEOTulis
Afrenusjod yym suonoe armny ynoqe ojdiound
UT TOTSIOaP © juasardal I0 UOTjor 9Injny

0] 1uapacaid e gstqelsa ysfoxd oy ssoq (0

"BYSB[Y “UOISSIJA] URISSIy] JO
AJUNTIIoD oY) Woy S[Iounod Ao pue [rqry ay) £q paudis
STONN]0S PAYORNE ST} S0UIRJOY — 19BIUO)) [EUOSID ]

ON

"€ "€'ON ‘86 "[0A W:1/6961 JO
PV Lo1[od [EjuewNoNIAUY [eUoleN [HONAITATY

{,SONSST [BNJURISGNS PUB J[QRTIOSEaX
uo paseq 103(01d o) JO S100[J [BIUSWIUOIIATD
0} 100dsaI QM ASIDAOIUOD B 01O} S| G

a31JoY ATPITA TETONEN 21)

0 S)0aJ@ 2STAPR AUR 0ART 0} pajadxs jou sI 910Jo10T)
PUe BYSE[Y ‘TOISSIJA] UBISSIY JO SSMEPUNOq A)UNTHIIO0D
ay) Ui 000 i 10sford sTq ], ‘monengisap

[e1apa ST} YA ofquedunos Furoq se Arepunoq afnjal
ot} BIPTAM SUIA] SONTUNTIIOD 1]} SSZUF 0021 UOLIB[SIFo]
“Bryay AJIPIIM [UOTIBN DIMYOSIY-UONN ST} UM
S9] BYSE[Y ‘TOISSTIA] URISSTIY JO ANUNTIUIOD 3y} YSnoyy

"901AJOE SJI[PTIA PUB
OSLL "§'() ‘so3nyay] SJIPIIAL BNSE[V — S[BLISJRIAl PaIuLLy

ON

'S “E'ON ‘86 TOA WA/6961 JO
10V AT[0( [PIUSTIUONAUT [BUOTEN HONHUAITY

(2NJBA [BTOTIeSI00)

I0 SIR08S PIZIUG0oa1 JO SBaIR IO ‘spue|

orqnd 1030 ‘spuepjred Uo s)001J8 J00IPUL JO
1001Ip asIeApe JUBIIIUFIS oArY Joofoxd o) seo(q g

"SOT)SLIOIORIRTD JUROYIISTS ‘[ensnun ou S81] PUe BYSE[Y
Teanx ut syosford justmsaordun Aoe] Yiesy DHINY
Qs wosteduoo ur 9doos ur [eo1d£) ST BYSe[y ‘TOISST
uerssnyy ut 30afo1d oturpo pesodoid oy, — SETIIRIA PoItL]

ON

“TT7 ‘€'ON 85 "[OA MA/6961 3O
10V £91[0J [BIIDWUOTAUS [EUOHEN HONTHTATT

SOTISLISIORIBLD [BNSNUN JUEOHTUSIS 0ABY
103(oxd oy saop 10 eaIR o1} J0F sY00f01d [RUIIOU
ueyy odoas Ul 1038018 Apueoyrudts ooford o s vy

(28nd 3sp] 255 ‘woniER)TIMMOO(])
TONRUTNLIA)A(] J0J SISy

(oN 10 sax)
TOTIRUTINLIND(

Kxodaje)

PYSE[ "UOISSTIA] UBISSY U0LRa0

JWI) MaN  mondrmsa(T yaforg

UOISSTJA] UBISSITy A)fIoeg

830 ¢ a3eq

NOLLV.INHIWNDOJ ANV NOILVINIOANT TVINAAWNOAIANT SHIITTTOVA Adavy) HL IVAH



"S[oAd] monendod AJUNITIOD J03J8 10U [[1A

11 a8NBISq SIOTAISS SIBD T)[BSY IO PUE SIIJIIIB] oTed G)[eay
ur Ayoedes [eUORIPPE JO] PaeU B 2J8aId 0} pajedionue j0u
st yoaford Ayrroey gyeay pasodord oy f, — sperojey paung

ON

(,S90TATOS

aJeD [)[esT O] PUB SONI]IOR] 8IeD TI[est Ul
Aoedes [euonIppe J0J PISU B 0JESID UORAOUSL

30 wononnsuoo sfoid pasodord oy I 91

"SOY}E[108] [euOnEONpS UT Atoeden [euonIppE
JOJ pasu AUR 109]JR 10U [[IM BYSB[V ‘UOISSTIA] TRISSty]
Je Joafoxd Ayrroey qyjesy pesodoid oY, -STeLIsYRL pojuLL]

ON

(,SIN]IOR] [BUOIBONDA UL
Ayordeo TeUORIppE JOJ POSU B 9)E0JO UOTJBAOUSY
Jo noponnsuod yoford pasodoid oy I ST

*AYrfenb Jie 12207 U0 19310 ou 0} JOuTm

aA®RY T[IM 3T pue ‘swojqoid wonnfjod re pognUapI ou Yiim
BOTE POYISSE]OUN Uk UL Pajeoo] ST joofoxd o1y, "mognyjod
118 109Je AToSISAPE 10U [[14 BISE]Y UOISSI]A] TBISSOY]

uy jooford Ayifioey yiyeoy pesodoid ey — [eTISIRIA pojuLIg

ON

Juonnprod
Jre AIUNTITIoD J00ffe A[9SI0APE UOTJRAOUST
Io gorjonysuoo 1aoloxd pasodord oy It v

"QWMARP ST} 03 PAVWI] 2q [[IA asn juswidinbo
AaoY pue mooo [[is SUTISB[q OU 9SNBIAQ S[PAS] SSIOU
AJTUNTITOD 10318 10U ([T j10afo1d ST — [ermoeiy poyuEd

ON

LS[PAS[
ASTOU AJUNTITIOS J90)Je A[ISIOAPE TOTBAOUST
Jo uononysuod 1afoid pasodord ayy 1M €1

"HOTJRJUSTIIPAS 10 OISO
JIOS J09JJ€ 30T S0P YOIyM BIIR UR UT PIJONLISTU0D 84
T4 y0ofoxd Ayyror] mreoy pesodord oy, -[emsiey pajuLd

ON

(301 Buryred e J0 wotsurdxs 10

UOTONIISUOD ') ;,SOINSBOUI [OIFUOD UOISOID

ptee UoneiusSwIpas Iofeur annbox wonEAcTsI
Jo wononnsuod afoxd pasodoxd oy [Ty 71

II Ldvd

1894 3TO0 UBY) 2101

10J a)sem SnoOpIezey JOJ 9FrI0)S SB 95ea] 10 “I19Jsuel) ‘asn
O} YN POIRIDOSSE UA3( 10U SBY BYSE[Y ‘UOISSIJA] UBISSNY]
ut yoafoxd Anproe] yieay oty R4 pojeroosse Ayadod [ear
18y} STIJU0D B[Sy “UOISSTIA] URISSIY JO OqLL], O [Iim
TOTR)NSTOD UL ‘Joswdua 10afo1d oy T, -- jorjU0D TRTOSISJ

ON

‘01" "€'ON ‘85 "JOA /0861
Jo 1oy Aiqer] pue uonesuadwo) ‘asuodsay
[eruswuoNAny sAIsusys1dwo) HONTIIIT

{Ieak

QU0 e} AIOTH 10} SSATBALIDP IIaT]} Jo sjonpoxd

wnsTonad 10/pue a1sBM SNOPIBZEY 10§ 9581018

B SB pasn uosaq sey yorgm Ladord [eax jo osea]
10 1aJsuel) ‘osn 1) aAjoAul ooford o) seo@ 1

(28nd 351} 225 “UonRIMIIINDO(Y)
UoNRUIUNId)A(] 10] SISty

(oN 10 sa})
UONRUINLIAI([

Ar039)e)

BY[SE]Y 'UOISSIJA UEISSy] UHONBO0

o) moN  :uonduosa(g 1sfoxg

TIOTSSTIA] eSSy AM[IoB

8J0  o8eq NOLLYVINHIANIOA ANV NOIIVINIOANI TVINTIANOATANA SALLITIDVA 7dvVD L IVIR




"PAZININ 3q [IA S[RLISIET SUIP[ING 91X0) ON
"1o¥es pue Yifesy orjqnd Jo/pUR JUSUITOIAUD OTf) J031Je
As10ApE 0 pajedIoljue JOU ST BSE]y ‘TOISSTJA] UBISSNY]

(A1_yes pue miesy ofjqnd 10/pue
JUOTIOITATIO 3T} 109) 18 A[ISIDAPR PINOD JB1}
UOTBAOUSI JO UOTONNSTOS 102lo1d pasodoxd

ut yooloid Ayiproey yyeet] posodold oy, — S[ELIOIE POIULL] ON oY} INOQgE STUONEBIIPISUOD I2J0 A1) 3y €7
"wo)sAs woneuodsuen e SuDorR] AJUNumIon v {SWw=1sAs uoneyrodsues) Ur
ur wonendod atmes o1)) 9AIOS [[IM BYSE[Y ‘UOISSIJA] URISSIY Loeded [RUOIIPPE J0J PAAT B 0JBOI0 TIOWEAOUAL
ur yosfoxd Aytoey mpesy paesodord oyt ~ s[emeyew pajuLry ON 10 uononnsuod 1afoad pesodoid oy Iipn "ZT
*K1snorasid
Sse paAtas aq 0} onunuos s noyemdod swes o1 se (A1ddns 1e1em Sunyumap
Arddns 19jem SUD[OLIpP [RUONPPE JOJ PAOU € 98I0 JOU [[IM [EUOT}Ippe JOJ PIdU B 21B210 UOIJEAOTSX
1oafoxd Ayyroey tpyeey pasodoid o T, — syeLO)RUE Py ] ON Jo uononnsuod joford pasodoxd oy (I 1T
"BOJE JATeM ULIOIS PAJBINgal B JO apISINO ("eore 1M ULIO)S pajRMT0I
sty03foxd ayy, -seare Supired pue Smpping o) woly Aeme & Ul st Yaloxd 10 L1yory oA J1 sUTULIG)OP
Pa10aIIP 9q [IA OFeUiRIp TINS “BYSE[Y ‘UOISSIIA UBISSIY] 0} V4H JO ‘sayjuoyne o2Jejs JO [B90] J0BIU0.)
UL [ONU0D Jojesm I0)s JosfTe Ajueogugls o) pajoadxo 5101 Sunjied §-0) ;ueid jonuoos 1M
JOU ST PUE B3IE 90BJINS [[RISAO UT P)TUI] A[QWANX 9q [[IM TWI03S ' 21inbal 10/10] Posts & 9J8210 UOTIEAOUST
yoafoxd Aqrory yireaty pasodord o1y, — S[eLIdjRTT POYULI] oN I0 uononysuoos joaford pesodord ay) [IIpA. 07T
*A1[10B] JUSUEBaT) {SanIfIoe] JUSUNE] IOJEMI)SEM JB
Isjemalsem padre[us ue snnbar o} pajedionue jou £1oeded [RUONIPPE J0J PSIU B 0J80I0 TOTJEAOUSY
st y03fo1d Anyroey yreey pasodord of T, — syepejEW pajuLL] ON o uononxsuod joaloxd pasodord oy ;I 61
“KIIoe] ¢ SUI[IIBY TesodSIp 2)Sem PIJOSs Je
Tesodsip ajsem prjos 1o51e] € 938210 0} pajedioniue jou Ayoedeo [enonIppe JOJ PISU B 8}88ID UOIRAOUST
st j03foxd Ayroey ey pasodoid o], — s[RIIS)EWE PayuLL] ON X0 uononnsuoo palord pasodord agy [Im "8T
"pase[dal aq 01 aU0 31} 0} JUNOWE a[qeIeduiod juonernuad 1o ATddns
® asn 0} pajoadya st joalord Anpoey yipeey pesodoid AFIoU0 [RUOKIPPR IO] POSU B 912010 UOTJRACTDT
a1} “Aousorge AF1eUs pasoIdil 03 on(] — S[ESJEU PaJULL ON Jo uononnsuod paford pasodoxd amy [pm L1
(28nd 3sv] 255 ‘monyeyATUNIO(Y) (oN 10 S3)X)
TOIJBUIILIA)I(] X0 SISeg TWONBUIULId)A( A108918)
JT) MaN  :uondiroso(y yoefoig

B[S "UOISSTIA] UBISSIY [UOIIE00]
[V "UOISSI 1SSy Ul

g8 3o ¢ e8eq

TOTSSTIAL UBlssny AIoeg

NOLLVINHIWND0d ANV NOLLVINHOANT TVINANNOIIANA SALLTTIOVA 3dVD HL'TVAH




"pannboz ST UORRUIPIO0)) [EIUSWIINALL

JO UOTSTAT(T 91E1§ BISB]Y a1} WO TOTJEUTILIOIOP
ASTRISISTOD Y *3U07Z [BISEO)) VS NINIRUa) o)
unpim st3oofoxd siyy, ‘ue[q yuewaSeuB]A [EISEO)) BYSE[V
o) 1 JURISISTOD ST j0alo1d o] - S[eLeIe PoImIg

ON

(‘uerd yuowmoSeuewr o) M AJAWI0D JSNUT

2UOZ [B1SBO3 S} UL s100fo1d [eIopa] [V 'osn

pue Juotndo[oASp SUOZ [e}se00 S)I oFeurw 0}

SOILIO 9)B)S B OARY] P[NOYS 911)S [BISBOD (oRH)

{UB[ TUOWOTRURIA] SUOZ [BISRO)) 918)S O} YiMm

JO2)SISTOOUT JOUURT ® UT 3U07Z [BISBO)) B 103]JE

AT)001Ip WOBAOUST JO TOTONI)STOD oafoxd
pasodoxd oy) [IIA\  TIUSTIBSEUEIN SUOYZ [BISE0T) L7

nmed g0 sysmbsi Aue s 90URTIIONNOD UL pue
(HOD) s1eamSug Jo sdio) AWy g0 o) YHIM UOHEINSUOD
uodn auop aq [[I4 UORONNSUOD [[V — S[EIISJET PajuIry

ON

"S3 “E'ON ‘8S TOA WA/SI9PIQ SAHNOSXH PUE SPY
POIBJOI PUB (66T 1 IOPIQ SANNOSXE FHONTUAAT

s 0 uonoag sisemsuy Jo

sdao) © s souewroos 11 1deoxs ‘spuepiom

T UOTONISH00 9 9121} [[I4 JO S90IN0SOI

IaTem/SpUBTIOM JoolJe Ajosioaps afoid oty
MM SHOANOSHY YHLVM/SANVIIHM 9T

"uIe[dpoofy
© UT 94 J0u [[Im 10ofoxd STy, — S[RIIDRW PAIUTI]

ON

6
"G “E'ON ‘8STOA MA/SI9PIO SANNIBKY PUE S0V
PjR[S1 PUB RR61T 1OPI0 SATINOSXYH 'HONHUHIHTH

Luewdopaap

ure[dpooy] 1oeduwit 10 (SSE[O B SB popnjoxe

suopoe 10§ 1dooxo) ure[dpoO[] € UT WOYONNSU0D
sajoaut pofoxd oy [TM. ‘SNIV IJAOOTd ‘ST

"BY[SE[V UI 819}Ibe 921n0s 9]0 PIJRUTISSP OU A1k 21T,

6661 18nIny
UOIJRAIISUOY) [RJUSTWTONATH JO juouneda(y exsery

‘Nes0I)) [PRUSIA WOIJ S U0 J8)10T — JorjUOo)) [eUuosied

ON

6" “EON ‘86 TOA MA/PL6T
Jo 1V jeM Tununi oyes HINTIHITY

(Io7be somos ajos e yoedur joofoid
U M. - LDV dHLVM DNIDINIIA HAVS  '+C

IIT 14vd

BISe[y "UOISSIN UBIssiy Honeoo|

I MR :uondioss(q yoslorg

TIOTSSIJA] UBTssiy] A)IJIoR]

8 J0o 9 98eq

NOLLVINANNDOU ANV NOLLVINHOANI 'TVINHANANOHIANA SHILI'TIOVA VD HL'TVAH



"I SSAUISP[IM PajeuFIsop € UL : ¢y ‘CON
PaJe00] JOU ST BYSE]Y ‘TOISSTA] TBISSNY JO AJTUNUIII0D SYT, "8S TOA U4/P961 JO 10V SSIWRPIM HDINTITIAT
"JST] BAIY SSOTLISPIIM BYSE]Y Jeale ssaumsplim e joedur A[osIoApe
‘so8ed TOTIBAINGY JOOPINQ) JBRID) — STRHOIRIA] POIULIJ ON woloxd o MM (TIDV SSANUAC A '0€
'S ‘E'ON 8¢
"TOA YH/SIOPIQ) SAINOSXH PUR S]0Y palelol Pue (861
"eoIB [BIN)NOTISE JUBdIUSIS PIJIUOPT Ue UM Jo 10y Aoyjod uonoojold pueue] HONTIIITY
Pa1820] 10U ST BYSB[Y “GOISSIA] URISSNY JO AJTUNTITIOD YT,
(898N [em}norde-uou
‘6661 AINf ‘§221n0823] TRINJEN JO Jusureda( BYserY 0] spue| JeI}MoOLIGe JUBOTUSIS 112ATeD 100foid
“PIOLL, 2A9)S WIOY S UO I — BJUO)) [eUosIzg ON SUHIAM -LOV NOLLODHLOYd ANV I INHVA  '67
;|
"JOALI 24} JO ‘€°0N ‘86 "TOA W/SUOTOY 9ATINOSXY Paje[el pue
I9}0BIRYD ST} YIIM JUSISISTOOT] 818 Jelf) SHOTHIPUOD 9JBaID 8061 JO 10V SISATY OTUDOG PUB PIIM (HDNTIAITYT
10T [[1M 20T “IDALI [EUOHRIINAT JO OTUa0s “Plim € joeduur
A Jet)) J02[01d 90In08aY 1918 M, B 10U ST 30a(o1d ST, STOALL 9] JO IB10BIRYD O}
A TUD]STSHOOUT STONIPUOD 91810 PUE BIB
. ‘90lAKRg JOATI [PUOIJEI0AT JO OTIR0S “PIIM © Jordinl [[im
S[Ied [RUONEN “TUSISAS SIDALY JIUS0S PUR PIIA [EUOTIEN oIym ,195[0I) $90IN083Y ™M, © 109[o1d
I517 (03ySD]Y) S42A7Y 0114208 PUD Pligl — S[ELIDIEN PojuLI] ON oqs 8] 'IDV SddATd DINADS ANV T IIMA 87

o) MaN  ruonduosa(g joafo1g
TOISSTIA] UBISSTTY - AN[I0B]

BYSB[V "UOISSIJA UBIssiy .UOIRO0]

8Jo [ o3eg NOLLVLINANNDOA ANV NOLLVIARHOANIT TVINHANOATANH SHLLT T VA HAVD HI'IVIH




opQ IO0TI() MOTAYY [BJURWNONAUH DHLNV “2Imeusdis
me\fwwrww N\\J\:U_,&G

areq Ia8euriA 10201 UONONISUOD) DIUI[) nogwﬁ,@www

ek kst

JILI0D pUE LI} ST UIIAY pajuasatd moneurroyur ay) A)iqe pue 23pajsmouy] Am Jo Jsaq a1y} 03 JeI) AJI)I3D |

. "8 “€'ON "8S 'TOA M d/pepusue
Se ‘6,61 JO 10V se1adg paseduepuy HONTAHIHY
‘$3102ds paxeduepus Ue JO 1B)Iqey JeonID

B YO A1U1otA ) Ul ooeyd Surye; 2q jou JTim joaloid sy, Lrenqgey

[eoni ogpads o1 10 sapadg pausjeary ],

‘0007 IOqUR(] “90TAIDS 10 pazouepud JO ST [BI2p2,] oY} UO PI)sI|

SYI[PTIM PUR USII "S'[] ‘DYSPIy Ui s2102ds a3ppipupo sorads ® joapge Ajasmape 0y Ay oafoxd
pup pausipayy ‘pa.23uppu — SELRIRIA PRIULIJ ON A ST 1DV SHIOAS AHIHONVANS 1€

MMy M3N uonduosa 1osfoig

BISE[y UOISSIJA] UBISShy [UOIjEdo TOTSSI UBISSITY AJ[IoR
1SS! ISSTLY -UOTEI0] ISST ! r

g Jo g adeg NOLLVINHANDOWM NV NOLLVINHOANI TVINAINOWIANA SALLI'TTOVA HIVO HLTVAH




/

.
o
kl
-

]

\- -
._.uws - \

/ Lot 2

Existing
Power

N -~
N
\
\
) s
. \\ l ) /
4 -~
N N CYALl
<~0HEJ~ ..TMNHP T New mu._”@ wum,b 1 V .%VMQMNM&@ENQF Alaska
Seale: 1" = 150 L/ Scote; 1" = 50° 1/ Netsverov Subdivision of Tract A,
e ey, Lot 1 & 2, Plat 96-17
T BO"
Shest Contents
Winchester Alaska, Toe. ALASKA PRIMARY CARE FACILITY NEW RUSSION MISSION
rehilects & Plonnats
A e CODE & CONDITION SURVEYS Vi R LAY
oot} 23 347 For The Denali Commission T i
i YUKON-—-KUSKOKWIM HEALTH CORP e bl A3.1
e v o RUSSION MISSION, ALASKA L o o g




[N

Y

, Alaska

ission

Russian M

ANTHC Project No. AN 02-G29

June 2002

ission D-7

+

USGS Quad: Russian M




