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the Federal Co-Chair of the Denali Commission and the Recipient shall retain the third document. If not signed and returned
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Award Conditions to the Financial Assistance Award
Between the Denali Commission and the DCED
For Multi Use Facility Projects
Project No. 0094-DC-2003-19 — Amendment #3
August 2004

1. Scope of Work

The intent of this award is to provide financial awards to communities through the State
of Alaska Department of Community & Economic Development (DCED) for the purpose
of construction of multi-use facilities as described in the Multi-Use Facility RFP (January
1, 2004) and as jointly agreed to between DCED and Denali Commission staff. DCED is
responsible for managing all aspects of multi-use facility projects funded by the Denali
Commission, but is not required to provide any matching funds to receive this financial
award.

Federal share of Multi-Use Facility costs: The total federal funding provided through
Amendment #3 is $415,140.00 which brings the total amount of the Financial Assistance
Award to $ 8,398.767.00. Amendment #3 adds money for one additional project. See
Attachment A for funding breakdown by project of Amendment #1 and Amendment #2
and Section 12 for funding breakdown by project. DCED is not required to provide any
match to receive this financial award.

Community share of Multi-Use Facility costs:

Total Project Funding
This financial assistance award to DCED is contingent upon specific project match
requirements for recipient communities (see below).
1. Recipient communities must demonstrate that its required match is expended or
dedicated to the project prior to any reimbursement by DCED.
2. Recipient communities must also demonstrate that funding to complete project is
secured prior to any reimbursement by DCED for its expenses.

New Multi-Use Facility Funding

Economically distressed communities must provide a minimum of a 10% local match and
non-distressed communities must provide a minimum of 25% local match. The
distressed community listing is provided on the web page www.denali.gov. Communities
who successfully appeal their distressed status can be confirmed by the Program Manager
listed on this award. The match may include land donated or the calculated cash value of
the lease of the land for the facility but may not include equipment and furnishings, in-
kind services, labor or material.

Renovation of Multi-Use Facility Funding

For renovation of Multi-Use Facilities the 10% local match of a distressed community
must be in cash and at least 10% of the 25% local match from a non-distressed
community must be in cash. An existing facility and land on which it sits cannot be part

of the cost share match for renovation projects unless renovation requires additional land
parcels.
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All Commission funding is intended for use for the scope of work identified in the Award
document only. In the event there is a balance of funding after the program is completed,
the Commission has determined the excess funds will be allocated to its Energy Program

(Denali Commission Resolution 04-04, January 23, 2004).

2. Milestones

Milestones to be completed as part of these projects include award pending, planning and
design (as applicable), construction and project close-out. As part of each progress
report, recipients shall update the progress toward meeting these milestones (see section
7, Reporting).

Planned Actual
Start End Start End

Award Pending
Planning/Design (as applicable)
Construction

Project Close-Out

3. Award Performance Period

The Award performance period is June 15, 2003 through December 30, 2006. This is the
period during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB Circular A-87 are applicable to this Award. Overhead costs
up to 2% are allowable under this Award. Please refer to the cost principles regulations
for specific details on other allowable charges under this Award.

5. Budget and Program Revisions

The Administrative OMB Circular A-102 applies to this Award. Please refer to the
Administrative Circular for specific details on revisions to this Award. The
Administrative Circular requires that the DCED will inform the Commission in writing
(e-mail, letter, or report) at the earliest possible date of any unanticipated project cost
overrun, project schedule delays, or changes in the project scope or changed site
conditions.

6. Payments

Payments under this Award will be made through the U.S. Department of Treasury’s
Automated Standard Application for Payment (ASAP) system. The ASAP system is the
Commission’s mechanism for requesting and delivering Federal funds to Award
recipients. Your organization must be registered with the ASAP program in order to
make draw downs. Please contact the Commission’s Program Manager or Finance
Manager for further information about registering with the ASAP program. Payments
shall be made in accordance with Administrative Circular 15 CFR 24. No interest will
be accrued on these funds.
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7. Reporting

Three forms of project reporting are required under this Award, listed below. The DCED
shall submit reports using the Denali Commission’s on-line Project Database System,
available at www.denali.gov. If there are technical limitations which may prevent the
recipient from meeting this requirement, please contact the Program Manager listed in
this agreement.

a. Progress Reports shall be submitted on an annual basis. The first reporting period
is January 1, 2004 through December 31, 2004, and each year thereafter. Reports
are due within 30 days of the end of the reporting period. Progress reports shall
include the following:

i. Total project funding, including both Denali Commission funding and other
project funding sources.

ii. The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.

iii.Update schedule and milestone information as identified in the Scope of Work.

iv. Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems?

v. Photographic documentation of project progress shall be provided with the
progress reports for active construction projects. The photo documentation
shall include a minimum of three, dated photos per reporting period such that
a complete record of the construction is maintained over time, from “before,”
showing the situation before the start of construction, to “during” showing
work proceeding on the project, and “after” to show the finished project.
Photos shall be provided in a digital format as part of the on-line report. A
short description of the activity and names of those in the photos shall also be
provided.

To compile these photographs, DCED will strongly encourage the sub-
recipient grantees (communities) to take pictures of the individual projects in
the various stages of construction, as specified in the preceding paragraph, and
to identify those photographs for immediate submission to DCED. It is the
sole responsibility of the sub-recipient grantees to take and produce the
photographs. DCED merely serves as a compiler of the photographs and will
not be held liable if any of the sub-recipient grantees fail to comply.

b. Wage and Residency Reports shall be submitted on an annual basis using the
Denali Commission On-line Project Database. The reporting period is January 1% —
December 31* of each year. Reports are due within 30 days of the end of the
reporting period. The Wage and Residency Report shall include the following
information for each construction project

1. Total number of Local Residents employed during the year, and their total
payroll earnings.
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ii. Total number of Non-Local Alaska Residents employed during the year, and
their total payroll earnings.

ii. Total number of Non-Alaska Residents employed during the year, and their
total payroll earnings.

To compile the Wage and Residency Reports, DCED will strongly encourage the sub-
recipient grantees (communities) to prepare and submit their reports to DCED
according to the schedule set by the Denali Commission. It is the sole responsibility
of the sub-recipient grantees to comply with this reporting requirement. DCED
merely serves as a compiler of such reports and will not be held liable if any of the
sub-recipient grantees fail to comply.

Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part.
[subpart 205] The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse designated by
OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/

Sub-recipients of this award are subject to the same federal single audit requirements
as stated above.

8. Project Close-Out

The project close-out shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
earlier. Recipients must also draw down any remaining funds for expenditures incurred
under this award during this 90-day period.

The Project Close-out report shall be submitted on-line through the Denali Commission’s
on-line Project Database System, available at www.denali.gov. The project close out will
require the recipient to submit the following information:

a.
b.

Final data for each item listed in paragraph 6(a) “Progress Reports”

Final project expenditures itemized by the following categories: planning & design;
materials & equipment; freight; labor; project administration/overhead and other
expenses.

Acknowledgement of support: For all construction projects, the Award recipient shall
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.
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To comply with this requirement, DCED will strongly encourage the sub-
recipient grantees (communities) to request the sign. It is the sole responsibility
of the sub-recipient grantees to request and erect the sign. DCED merely serves as
the agent conveying the requirement to have a sign and will not be held liable if
any of the sub-recipient grantees fail to comply.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on
Standard Forms SF 424b (non-construction projects) or SF 424d (construction projects).
This form must also be signed by a certifying official of the organization. Some of the
laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients
shall accomplish the project contemplated by the Award using local Alaska firms and
labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance
Award will be notified by the Denali Commission. The Denali Commission will work
with the recipient to identify the steps necessary to bring them back into compliance, and
will establish an appropriate time frame for the corrections to be made. If the corrections
have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission Alaska Department of Community &
Economic Development

Rachael Petro Jo Grove

510 L Street, Suite 410 211 Cushman Street

Anchorage, AK 99501 Fairbanks, AK 99701

Phone: 907-271-1425 Phone 907-451-2716

Fax: 907-271-1415 Fax: 907-451-2742

E-mail: rpetro@denali.cov Email: Jo_Grove@dced.state.ak.us
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12. Project Breakdown
Total Federal Fiscal Year 2003 and 2004 (See Attachment A & B for more specifics)

Page 6 of 6

8,232,291.00

R

166,476.00

$8,398,767.00

$19,204,930.00

Project Request/
Commission Total DCED Total Denali
Award for Overhead Commission Other Project
Project Project Allowance (2%) Funding Contributors Total Project Cost
City of St.
George | $§ 864646.00 | § 17,300.00 $ 881,946.00 $ 506,632.00 3 1,388,578.00
Kachemak
Emergency
Service Area | $ 993661.00 | § 19,860.00 $1,013,521.00 $ 358,948.00 $ 1,372,470.00
Quetkcak RESCINDED $ 1,836.00 $ 1,836.00 $ 5 $ 1,836.00
Kwinhagak | $ 553,515.00 | $ 11,070.00 $ 564,585.00 $ 675,000.00 $ 1,239,585.00
Louden | $ 1,000,000.00 | $ 20,000.00 $1,020,000.00 $ 3.670,000.00 3 4,690,000.00
Marshall | $ 500,000.00 | $ 10,000.00 $ 510,000.00 $ 2,031,000.00 3 2,541,000.00
Port Graham | $§ 765,000.00 | $ 15,300.00 $ 780,300.00 $  85,000.00 $ 865,300.00
Tanacross | $§  349,817.00 $ 6,996.00 $ 356,813.00 $ 1.340,531.00 $ 1,697,344.00
Togiak | $ 835,000.00 | § 16,700.00 $ 851,700.00 $ 479,145.00 3 1,330,845.00
Tuluksak | $ 898,055.00 | $ 17,961.00 $ 916,016.00 $ 100,000.00 $ 1,016.016.00
Wrangell | $ 675,000.00 | § 13,500.00 $ 688,500.00 $ 8,163,244.00 $ 8,851,744.00
McGrath | § 50,375.00 $ 1,008.00 $ 51,383.00 3 16,791.00 $ 68,174.00
Sleetmute | $  340,222.00 $ 6,805.00 $ 347,027.00 $ 685,638.00 $ 1,032,665.00

©“

27,603,697.00




Attachment A
Denali Commission
0094-DC-2003-19

Federal Fiscal Year 2003 Projects | |
Project Total DCED
Request/ Personnel
Commission Service Denali
Award for Allowance Commission Other
Project Project (up to 2%) Funding Contributors | Total Project Cost
City of St. George $ B864,646.00 | $ 17,300.00 | $ 881,946.00 [ $ 506,632.00 | $ 1,388,578.00
Kachemak
Emergency Service
Areal $ 993661.00 | $ 19,860.00 | $ 1,013,521.00 |$ 358,949.00 | $ 1,372,470.00
Kwinhagak| $§ 553,515.00 | $ 11,070.00 | $ 564,585.00 |$ 675000.00 | $ 1,239,585.00
Louden| $ 1,000,000.00 | $ 20,000.00 | $ 1,020,000.00 | $ 3,670,000.00 | $ 4,690,000.00
Marshall| § 500,000.00 | $ 10,000.00 | $ 510,000.00 | $ 2,031,000.00 | § 2.541,000.00
Port Graham| $ 765,000.00 | $ 15,300.00 | $ 780,300.00 | $ 85,000.00| $ 865,300.00
Quetkcak| $ 91,815.00 | § 183600 |$ 93,651.00 |$ 378,709.00 | § 472,360.00
Tanacross| $ 349,817.00 | 6,996.00 [$ 356,813.00 | $ 1,340,531.00 | $ 1,697,344.00
Togiak| $ 835,000.00 | $ 16,700.00 | $ 851,700.00 [$ 479,145.00 | 1,330,845.00
Tuluksak| $ 898,055.00 | § 17,961.00 | $ 916,016.00 | $ 100,000.00 | $ 1,016,016.00
Wrangelll $ 675,000.00 | $ 13,500.00 | $ 688,500.00 | $ 8,163,244.00 | § 8,851,744.00
Totall $7,526,509.00 | § 150,523.00 | $ 7,677,032.00 | $ 17,788,210.00 | $ _ 25.,465,242.00

Quetkcak] § (91,815.00)] _ No Change | $  (91,815.00)| 5 (378.709.00) "~ (470,524.00)
Revised Total Federal Fiscal Year 2003 Projects
[$7,434,694.00[$ 150,523.00 [ $ 7,585,217.00 | $ 17,409,501.00 | $§  24,994,718.00

*Note: DCED retains the 2% overhead associated with Rescinded Projects for work already performed

$

$ 8,232,291.00

166,476.00

$ 8,398,767.00

$

Project
Request/
Commission Total DCED Total Denali
Award for Overhead Commission Other Project
Project Project Allowance (2%) Funding Contributors | Total Project Cost
McGrath| $  50,375.00 | $ 1,008.00 | $ 51,383.00| % 16,791.00 | $ 68,174.00
Sleetmute| § 340,222.00 | $ 6,805.00 | $ 34702700 | § 685638.00|$% 1,032,665.00
Total| $ 797,597.00 | § 15,953.00 | $ 813,550.00 | $ 1,795,429.00 2,608,979.00
Total Federal Fiscal Year 2003 and 2004
Project
Request/
Commission Total DCED Total Denali
Award for Overhead Commission | Other Project
Project Project Allowance (2%) Funding Contributors | Total Project Cost
City of St. George| $ 864,646.00 | $ 17,300.00 | $ 881,946.00 | $ 506,632.00 | $ 1,388,578.00
Kachemak
Emergency Service
Area| $§ 993,661.00 | § 19,860.00 | $1,013,521.00 | $ 358,949.00 | $ 1,372,470.00
Quetkcak| RESCINDED| $ 1,836.00 | $ 1,836.00| $ - |$ 1,836.00
Kwinhagak| $ 553,515.00 [ § 11,070.00 | $ 564,585.00 |3 675,000.00 [ $ 1,239,585.00
Louden| $ 1,000,000.00 | $ 20,000.00 | $ 1,020,000.00 | $ 3,670,000.00 | $ 4,690,000.00
Marshalll $ 500,000.00 | $ 10,000.00 | $ 510,000.00 | $ 2,031,000.00 | $ 2,541,000.00
Port Graham| $ 765,000.00 | $ 16,300.00 | $§ 780,300.00 | $ 85,000.00| $ 865,300.00
Tanacross| $§ 349,817.00 | § 6,996.00 | $§ 356,813.00 | $ 1,340,531.00 | $ 1,697,344.00
Togiak| $ 835,000.00 | $ 16,700.00 | $ 851,700.00 |$ 479,145.00 | § 1,330,845.00
Tuluksak| $ 898,055.00 | § 17,961.00 | $§ 916,016.00 | $ 100,000.00 | $ 1,016,016.00
Wrangelll $ 675,000.00 | $ 13,500.00 | $ 688,500.00 | $ 8,163,244.00 | $ 8,851,744.00
McGrath| $ 50,375.00 | $ 1,008.00 [$ 51,383.00 [ $ 16,791.00 | § 68,174.00
Sleetmute| $ 340,222.00 | $ 6,805.00 | $ 347,027.00 [ $ 68563800 % 1,032,665.00

19,204,930.00

27,603,697.00




