



DENALI COMMISSION AGREEMENT Project: Perryville Dock Conceptual Design		Denali Commission Agreement No: Perryville Dock Conceptual Design, Award # 335-07	
		U.S. Corps of Engineers Agreement No: _____	
(check one) <input checked="" type="checkbox"/> Denali Commission is the Requesting Agency <input type="checkbox"/> Denali Commission is the Servicing Agency		EFFECTIVE DATE: <u>See Block 8c. Signature Date</u> EXPIRATION DATE: <u>December 31, 2008</u>	

Page 1 of 4

1. AGREEMENT. This Reimbursable Agreement and the Memorandum of Agreement between the Denali Commission and the Department of the Army dated March 27, 2007, constitutes the entire agreement between the requesting agency and the servicing agency.			
2a. AUTHORITY OF REQUESTING AGENCY: (check all that apply) <ul style="list-style-type: none"> <input type="checkbox"/> 23. U.S.C. 204, Highways, Federal Lands Highway Program. (Applies when WFLHD is the requesting agency and state agencies, civil subdivisions of a state, or Tribes will be performing services relating to planning, research, engineering, construction of roads/bridges, or transit facilities within public lands/NPS/Indian reservations.) <input checked="" type="checkbox"/> 31 U.S.C. 1535, The Economy Act (Applies when 23 U.S.C. 308 does not apply. Authorizes one federal agency to secure items/services from another federal agency.) <input type="checkbox"/> Other. _____ 			
2b. AUTHORITY FOR SERVICING AGENCY: <ul style="list-style-type: none"> <input type="checkbox"/> 23. U.S.C. 308, Highways, Cooperation with Federal and State Agencies & Foreign Countries. (Applies when WFLHD is the Servicing Agency who will be performing engineering or other services to another Federal agency or to State/local government agencies. <input checked="" type="checkbox"/> Other. Memorandum of Agreement between the Denali Commission and the Department of the Army dated March 27, 2007 			
3a. REQUESTING AGENCY ADDRESS Denali Commission Mr. Mike McKinnon Transportation Program Manager 510 "L" Street, Suite 410 Anchorage, Alaska 99501 (907) 271-1192 (907) 723-2978 mgmckinnon@gci.net		3b. SERVICING AGENCY ADDRESS U.S. Army Engineer District, Alaska Attn: CEPOA-PM-C (Anderson) PO Box 6898 Elmendorf AFB, AK 99506-6898 Julie Anderson (907) 753-5685 (907) 753-5526 julie.l.anderson@poa02.usace.army.mil	
4a. Denali Commission Accounting & Appropriation Data: 95-69X8083.67		4b. SERVICING AGENCY Accounting & Appropriation Data: Corps will set up account codes	
5. FUND AMOUNT Amount Obligated by this Action: \$160,000.00		6. PAYMENT AND BILLING The other party to this agreement is a: (Check one) <input checked="" type="checkbox"/> Federal Agency. Bill via Interagency Payment and Collection (IPAC) to Requesting Agency's Location Code (see block 7a or 7b, as applicable.) <input type="checkbox"/> Other than a Federal Agency. Agencies must submit an acceptable invoice in a format and frequency designated in Section IV. See "Financial Administration" portion of this document for further details.	
7a. FINANCE BILLING INFORMATION 1. 8-digit Agency Location Code (ALC): 95670000 2. DUNS # 02958416 3. Tax ID # 92-0173238 4. Finance Office Contact: Corrine Eilo 5. Finance Phone: (907) 271-1414 6. Finance FAX: (907) 271-1415 7. Finance email: ceilo@denali.gov		7b. SERVICING AGENCY FINANCE BILLING INFORMATION 1. Agency Location Code (ALC): S96951 2. DUNS #: 06-811-2791 3. Tax ID #: 92-0016677 4. Finance Office Contact: Gordon Culpepper 5. Finance Phone: (907) 753-2772 6. Finance FAX: (907) 753-5526 7. Finance email: george.g.culpepper@poa02.usace.army.mil	
8a. Denali Commission George J. Cannelos, Federal Co-Chair		9a. U.S. Army Engineer District, Alaska Phillip L. Hunt, R.A. CEPOA-PM	
b. Signature 	c. Date 8/3/07	b. Signature 	c. Date 5 Sep 07
d. Phone: (907) 271-1414 Email: GCannelos@Denali.Gov		d. Phone: (907) 753-5770 Email: phillip.l.hunt@poa02.usace.army.mil	

DENALI COMMISSION AGREEMENT Project: Perryville Dock Conceptual Design	Denali Commission Agreement No: Perryville Dock Conceptual Design, Award # 335-07 U.S. Corps of Engineers Agreement No: _____
(check one) <input checked="" type="checkbox"/> Denali Commission is the Requesting Agency <input type="checkbox"/> Denali Commission is the Servicing Agency	EFFECTIVE DATE: <u>See Block 8c, Signature Date</u> EXPIRATION DATE: <u>December 31, 2008</u>

Page 2 of 4

Project Agreement Perryville Dock Conceptual Design

Denali Commission FY07 Funding Assistance

State: Alaska

Project Title: Perryville Dock Conceptual Design

Project Location: This project is located at Perryville, Alaska.

Parties to the Agreement: Denali Commission

And

U.S. Army Corps of Engineers
 Attn: CEPOA-PM-C (Anderson)
 PO Box 6898
 Elmendorf AFB, AK 99506-6898

Purpose of this Agreement: This Agreement documents the intent of the parties for the dock conceptual design engineering project funding.

Authority: This Agreement is entered into between the undersigned parties pursuant to allocation of funds to Denali as defined in SAFETEA-LU. Denali Commission Resolution Number 06-17 passed May 23, 2006 established the intent of the Denali Commission to allocate funds to the Corps of Engineers for the design phase for the barge landing system design. The approved fund total is \$160,000.

Funds allocated for this project are for engineering for a dock at Perryville, Alaska. The project will comply with federal requirements including the compliance with the National Environmental Policy Act (NEPA). At least three alternatives will be developed and evaluated as required by NEPA regulation. Amendments to the scope of this project agreement may be required dependent upon the decision of future NEPA document actions. Modifications to this agreement will be approved by an amended agreement signed by all parties.

Project Background: Perryville is located on the south shore of the Alaska Peninsula just south of Chignik and west of Coat Cape in the Stepovak Bay area.

Planning and Coordination: Efforts to design the dock will need input from the users. This initial list includes fuel carriers, general cargo carriers, local community leaders, and regional leaders.

DENALI COMMISSION AGREEMENT Project: Perryville Dock Conceptual Design	Denali Commission Agreement No: Perryville Dock Conceptual Design, Award # 335-07 U.S. Corps of Engineers Agreement No: _____
(check one) <input checked="" type="checkbox"/> Denali Commission is the Requesting Agency <input type="checkbox"/> Denali Commission is the Servicing Agency	EFFECTIVE DATE: <u>See Block 8c, Signature Date</u> EXPIRATION DATE: <u>December 31, 2008</u>

Page 3 of 4

Project Scope: The purpose of the project is to provide a preliminary design for the dock at Perryville. The exact locations for these facilities in Perryville are not known. NEPA documentation is needed to result in an environmental assessment for construction of the dock. The environmental assessment will be used to prepare project permits. A real estate plan outlining the easements required and estimated acquisition costs to obtain public access for the project is needed. The need for a survey or a geotechnical investigation will be determined. Preliminary engineering activities will identify design standards, two or three proposed solutions, and rough-order-of-magnitude costs for construction.

Project Purpose and Benefits: This is both a significant safety project and to the extent practical a project that facilitates economic savings from more efficient movement of cargo and fuel to Perryville. It will improve the quality of life for residents and visitors by providing a safe and efficient transportation link between the water and the village.

Proposed Work FY 2007 and FY 2008

Preliminary Engineering: Starting as early as August, 2007 meet with the users and communities for a scoping meeting and site visit. Simultaneously, acquire existing engineering and environmental data available from earlier and ongoing work. If a dock is designed as part of this project, a geotechnical investigation will likely be needed. If required, the geotechnical investigation scope and cost will be determined during this phase. During this phase, the need for a survey will also be determined. Evaluate the riverine and coastal engineering aspects of the design. Work with in-house and/or contract engineering resources to prepare concept designs for the dock and launch ramp. Determine the parcel ownership for the proposed project and prepare a map. Prepare a Real Estate Plan that details the real estate requirements and sets the stage for Right-of-Way acquisition during final design by the Corps of Engineers.

Environmental Assessment and Project Permits: Work with agencies and the community to scope an environmental document and begin work to complete the NEPA process. Determine if there are field data needs and a course of action to collect the data. The Corps will use the NEPA documentation to prepare draft permit application packages for the communities, and assist with obtaining permits through the Corps regulatory division. It is anticipated that funding is currently not sufficient to complete this task.

Report to the Denali Commission and others on the design status. Performing successful preliminary engineering in Fiscal Years 2007 and 2008.

Denali Commission funds will be used to execute these tasks, up to but not exceeding \$160,000.

Preliminary Engineering \$60,000

Environmental Assessment and Project Permits \$25,000

Survey or Geotechnical Field work \$75,000 Additional Funds will be needed

based on survey, geotechnical needs, and the scope of the final project.

Quarterly reports will be filed with the Denali Commission to inform all parties on how scope, schedule and budget are progressing.

Corps will ensure a quality product. Corps's designated project contact is the Project Manager.

DENALI COMMISSION AGREEMENT Project: Perryville Dock Conceptual Design	Denali Commission Agreement No: Perryville Dock Conceptual Design, Award # 335-07 U.S. Corps of Engineers Agreement No: _____
(check one) <input checked="" type="checkbox"/> Denali Commission is the Requesting Agency <input type="checkbox"/> Denali Commission is the Servicing Agency	EFFECTIVE DATE: <u>See Block 8c, Signature Date</u> EXPIRATION DATE: <u>December 31, 2008</u>

Page 4 of 4

Project documents will be available for public review and use for all interested parties.

Funding: \$160,000 of Denali Commission funds will be allocated to perform the work described in this agreement.

Amendments to the Project Agreement: This Project Agreement may be modified by mutual agreement of the affected parties.