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Anaktuvuk Pass 28‐Oct‐09

Contact Creek Bridge

Project Cost Estimate Summary

Base Cost Estimate (2010 Construction) 4,460,750$   

Estimating Contingency 5% 223,038$      

Estimated Construction Cost (2010 Construction) 4,683,788$   

Other Costs

NSB Administration Fee 10% 468,379$      

Construction Contingency 10% 468,379$      

Construction Administration Fee 5% 234,189$      

Additional Design Fees 66,000$        

Complete design docs & review to capture AASHTO code revisions(1) 30,000$    

Complete Specifications per Federal requirements(2)

Compile Standard Specs (FP‐03) 8,000$       

Provide Special Provisions (for Alaska conditions)
(3)

16,000$    

Special Provisions to revise current CSI to FP‐03(4)
12,000$    

Total Estimated Project Cost 2010 5,920,734$   

Projected Future Construction Costs

Projected annual cost escalation 4%

Construction Season

6,157,564$   

6,403,866$   

6,660,021$   

6,926,422$   

Footnotes:
(1)

(2) Required if BIA, FHWA or other federal funding is obtained
(3)

FP‐03 will require mods for local conditions
(4) FP‐03 generally covers site work and bridge work. We will have to modify CSI specifications for (Electrical 

and Utility work) generated for this Pre‐design effort into Special Provisions meeting FP‐03 format 

requirements.

AASHTO Bridge Design Code is scheduled for a 2010 update, design should be reviewed to assure 

compliance and revise general structural notes.
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