
DRIVE DOWN FLOAT AT BAR HARBOR SOUTH
CONCEPT NO. 1 (Drawing 1.01)

PRELIMINARY ENGINEER'S ESTIMATE
Prepared By: PND Engineers on May 23, 2012

Item Item Description Units Quantity Unit Cost Amount
1501.1 Mobilization LS All Reqd 10% $382,980
2060.1 Demolition & Disposal LS All Reqd $35,000 $35,000
2601.1 Domestic Water System LS All Reqd $100,000 $100,000
2701.1 Miscellaneous Upland Grading Improvements LS All Reqd $50,000 $50,000
2702.1 Construction Surveying LS All Reqd $20,000 $20,000
2726.1 Approach Dock w/ Vehicle Transition, 24' x 48' LS All Reqd $225,000 $225,000
2881.1 CY 2500 $50 $125,000

2894.1 Transfer Bridge, 17'x140' LS All Reqd $750,000 $750,000
2895.1 Drive Down Float, 50' x 120' LS All Reqd $1,500,000 $1,500,000
2895.2 Bridge Support Float LS All Reqd $150,000 $150,000
2895.3 Refurbish, Relocate & Reinstall Existing Net Float LS All Reqd $120,000 $120,000
2896.1 Float Anchor & Batter Piles, 24" dia. x 0.500" thick EA 6 $23,000 $138,000
2896.2 Dock Support & Batter Piles, 16" dia. x 0.500" thick EA 8 $8,000 $64,000
2896.3 Float Mooring Pile Frames LS All Reqd $70,000 $70,000
2896.4 Predrilled Pile Sockets, 24" dia. Piles EA 6 $10,000 $60,000
2896.5 Predrilled Pile Sockets, 16" dia. Piles EA 8 $7,000 $56,000
2896.6 Bridge Abutment Assembly LS All Reqd $55,000 $55,000
2899.1 Life Ring Cabinet & Base EA 1 $900 $900
2899.2 Fire Extinguisher Cabinet & Base EA 1 $900 $900
2902.1 Float Transition Apron LS All Reqd $65,000 $65,000
3301.1 Existing Retaining Wall Modifications LS All Reqd $20,000 $20,000
11001.1 Hydraulic Crane LS All Reqd $75,000 $75,000
16000.1 Electrical System, Power & Lighting LS All Reqd $150,000 $150,000

ESTIMATED CONSTRUCTION BID PRICE $4,212,780
SCOPE & CONSTRUCTION CONTINGENCY (15%) $631,917
SURVEY & GEOTECHNICAL INVESTIGATION $75,000
PERMITTING $100,000
ENVIRONMENTAL MITIGATION $100,000
ENGINEERING DESIGN & CONTRACT DOCUMENTS (8%) $337,022
CONTRACT ADMINISTRATION & CONSTRUCTION INSPECTION (6%) $252,767

TOTAL RECOMMENDED PLANNING BUDGET $5,709,486

Note: Costs assume no significant dredging/excavation required beneath drive down or bridge support float. To be confirmed 
with bathymetric survey

Minor Marine Excavation w/Upland Disposal of 
Material


