


DESIGN AND CONSTRUCTION

MATERIAL SOURCE:

All construction material will need to be imported.

CONSTRUCTION RESOURCES:

General labor from the village is available for employment.

TRANSPORTATION:

The village can be accessed by water with landing boats or small boats. There is no dock for 
barge access to the village. 

The village can be accessed by air. 

Local ground transportation is primarily ATVs.

RIGHT-OF-WAY

A Warranty Deed was issued to the Village of Kwigillingok by Kwig Incorporated 
for the land that the proposed project is on. A copy of the Warranty Deed is attached to this package.

ENVIRONMENTAL COMPLIANCE

Projected NEPA Document Type: 

Categorical Exclusion

Projected Permits and Compliance Actions: 

Section 404 Nationwide Permit
Section 106 Cultural Consultation
ESA Section 7 Consultation 
Coastal Zone Cosistency 

Projected Time to Complete Environmental Compliance:

6-12 months
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PLAN SHEET SECTION -------->> Section C

Typical

Section BID UNIT

ITEM DESCRIPTION UNIT PLAN SCHEDULE COST AMOUNT

15101-0000 MOBILIZATION LPSM ALL ALL $3,770.00 $7,540.00

20703-3000 POROUS PAVEMENT SYSTEM SQFT 17,294 17,294 17,294 $4.36 $75,401.84

TOTAL BID ITEMS; $82,941.84

20% CONTINGENCY: $16,588.37

10% ENVIRONMENTAL MITIGATION: $8,294.18

TOTAL CONSTRUCTION COST: $107,824.39

15% PE COST: $16,173.66

10% CE COST: $10,782.44

SUMMARY OF QUANTITIES

ESTIMATED COSTESTIMATED QUANTITY
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STATE PROJECT

Existing Ground

TYPICAL ANCHOR PATTERNTURN DETAIL

Cut porus pavement 

to desired angle

Porous pavement 

trail hardening system

TYPICAL SECTION

NO SCALE

See anchor detail

Screw-in anchor 

12 gauge galvanized wire

Twist wire ends a

minimum of three full

twists. Turn down to

prevent tire damage or

injury 

ANCHOR DETAIL

Porous pavement
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EXPANSION JOINT DETAIL

TYPICAL SECTION

POROUS PAVEMENT

SYSTEM

POROUS PAVEMENT SYSTEM

ITEM NUMBER QUANTITY (SQFT)

20703-0000 17,294

Treated 34" plywood

Treated 34 " plywood

Earthwork geotextile, type II-C

Porous Pavement

Porous Pavement

1.      Follow manufactuer’s recommmendation when installing 

         porous pavement.

2.      Plywood shall be commercially treated for ground contact

3. Use of geotextile will be determine in the field with the 

         approval of the CO.

4. As needed prior to placing porous pavement, smooth

out the existing ground by making ATV passes.  Do not 

break through the roof mass.

6’-8"

1.18"

18"

8
"

10’-0"

5’-0"

20" min

18"

18"

4’-6"

18"

max

NOTE:
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STATE PROJECT

Porous pavement system

see sheet C.1

Anchor

see sheet C.1

End of ATV trail

PARKING AREA

DETAIL
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