



Financial Assistance Award

DENALI COMMISSION
510 "L" Street, Suite 410
Anchorage, Alaska 99501
(907) 271-1414 (phone)
(907) 271-1415 (fax)
www.denali.gov

Project Number	0066-DC-2002-119- Amendment #1
Project Title	Conceptual Planning - Rural Mat-Su Healthcare Providers Network
Performance Period	November 1, 2002 – September 30, 2006
Authorizing Resolution	02-01, 04-02

Recipient Name & Address
Matanuska-Susitna Borough
350 East Dalhia
Palmer, AK 99645

Phone: (907) 745-9833
Fax: (907) 745-9876
Recipient DUNS # 08-148-2960 TIN # 92-0030816

Authority 112 Stat 1854	CFDA Number 90.100
-----------------------------------	------------------------------

Denali Commission Finance Officer Certification CEE

Cost Share Distribution Table

Current Obligations		Cumulative Obligations	Denali Commission	Other Contributors	Totals
FY04 HRSA	\$ 100,000.00	Current Funding	\$ 100,000.00	\$ -	\$ 100,000.00
		Funding From Prior Periods	\$ 150,000.00	\$ 4,000.00	\$ 154,000.00
Total Current Funding	\$ 100,000.00	Funding Totals	\$ 250,000.00	\$ 4,000.00	\$ 254,000.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission is issued in triplicate and constitutes an obligation of federal funding. By signing the three documents, the Recipient agrees to comply with the Award provisions indicated below and attached. Upon acceptance by the Recipient, two signed Award documents shall be returned to the Federal Co-Chair of the Denali Commission and the Recipient shall retain the third document. If not signed and returned without modification by the Recipient within 30 days of receipt, the Federal Co-Chair may unilaterally terminate this Award.

- Special Award Conditions and Attachments
- Line Item Budget
- OMB Circular A-133, Audits of States, Local Governments and Indian Tribal Governments
(www.whitehouse.gov/OMB/circulars/a133/a133.html)

Administrative Requirements (check one)

- OMB Circular A-102, Grants and Cooperative Agreements with State and Local Governments
(<http://www.whitehouse.gov/omb/circulars/a102/a102.html>)
- OMB Circular A-110, Uniform Administrative Requirements for Grants and Agreements with Institutions of Higher Education, Hospitals, and Other Nonprofit Organizations
(<http://www.whitehouse.gov/omb/circulars/a110/a110.html>)

Cost Principles (check one)

- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments
(www.whitehouse.gov/OMB/circulars/a087/a087-all.html)
- OMB Circular A-122, Cost Principles for Nonprofit Organizations
(www.whitehouse.gov/OMB/circulars/a122/a122.html)
- OMB Circular A-21, Cost Principles for Educational Institutions
(www.whitehouse.gov/OMB/circulars/a021/a021.html)
- 48 CFR 31.2, Contracts with Commercial Organizations

Signature of Authorized Official - Denali Commission 	Typed Name and Title Jeffrey B. Staser, Federal Co-Chair	Date 8/13/04
Signature of Authorized Official - Mat-Su Borough 	Typed Name and Title John Duffy, Borough Manager	Date 8-18-04

**FINANCIAL ASSISTANCE AWARD CONDITIONS
BETWEEN THE DENALI COMMISSION AND
MATANUSKA-SUSITNA BOROUGH
CONCEPTUAL PLANNING – RURAL MAT-SU HEALTHCARE PROVIDERS
NETWORK
PROJECT NO. 0066-DC-2002-I19, AMENDMENT NO. 1
AUGUST 2004**

All changes to the award conditions are noted below.

1. Scope of Work

The Commission shall provide an additional \$100,000 for Phase II of a Regional Health Strategy in the Mat-Su Region. The Borough's contractor, Information Insights, whose services were competitively procured for Phase I of this project, shall conduct additional health services analysis of the "core" areas of Palmer and Wasilla, incorporating previous information and data gained from the Phase I assessment of rural Mat-Su communities. Phase II will specifically address points 1-3 below, of the Commission's Regional Health Strategy Development Process:

1. Description of existing health service delivery model: staffing, funding, services, referrals, facilities, etc.
2. Health Service gap analysis locally and regionally
3. Description of proposed service expansion
4. Translation of proposed service expansion into a facility needs request to the Denali Commission: space, staffing, Operation & Maintenance (O&M)
5. Development of a Regional Health Strategy that leads to improved access to health care by increasing sustainable service delivery and facility improvement.

It is expected that Steps 4-5 of the Regional Health Strategy Process listed above will be conducted by a health planning firm of the Commission's selection upon completion of items 1-3 above by Information Insights, however this decision is still tentative.

2. Award Performance Period

The award performance period is amended from November 1, 2002 through October 31, 2004 to November 1, 2002 through September 30, 2006. This is the period during which financial assistance award recipients can incur obligations or costs against this award.

All Commission funding is intended for use for the scope of work identified in the Award document only.

There are no other changes to the original Financial Assistance Award, as amended.