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ANTHC Project Number: AN 02-G39
Recipient Name & Address

Sanitation Facility

Financial Assistance Sub-Award City of Ambler
P.O.Box 9
ALASKA NATIVE TRIBAL HEALTH
CONSORTIUM Ambler, AK 99786
Contact:

Barbara MacManus, Mayor  Phone: 907-445-2122
Fax: 907-445-2174

Project Budget and Funding Sources

Job Type p< Unit | Denali Commission
Description Scope of Work Qty :'_Ej Cost FYQ2 Total
DS: design and planning for :
Design & Studies  |constructing new washeteria 1 | LS| $25,000 $25,000 $25,000
WA: Washeteria |construct new washeteria 1 | LS| 745,000 745,000 745,000
install fire suppression system '
WA: Washeteria  |in washeteria 1 (LS 35,000 35,000 35,000
Construction Subtotal 805,000 805,000
* Project Operations 8% 61,600 61,600
Total Award $866,600 $866,600

* May be rounded in ordﬂr for the total project cost to match the funding sources. Pays for construction project salaries,
materials, travel, freight, and utilities. Has not been applied to the $35,000 fire suppression system.
Denali Commission | Project Title Award Performance Period

Project No. . - From: August 2002
0068.DC-2002.121 Ambler Washeteria To:  August 2004

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by
the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply
with the Sub-Award provisions indicated below and attached.

Attachments:
e Project Specific Special Award Conditions (2 pages)
¢ Instructions for Resolutions (1 page)
s  Resolutions for Project (5 pages)
»  Environmental Review and Documentation (16-18 pages)

Federal Provisions: (Printed copies are available upon request.)

e 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local
Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html>
(Applies to local or tribal government)

¢  OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments:
<www.whitehouse. gov/OMB/c1rculars/aOS7/a087-311 html > (Applies to local or tribal government)

»  OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse. gov/OMB/ circulars/al33/a133.html> (Applies to all Sub-Awards)

Signatwre of Authorized Ofﬁcﬁal ANTHC Typed Name and Title Date
%’ %"Paul Sherry, Chief Executive Officer ?//%&._ﬁ

Signature of Auﬂaonzed O — City of Ambler Typed Name and Title Date

m J\,;W\MW Barbara MacManus, Mayor /0 '}S -0




CITY OF AMBLER, SANITATION FACILITY ‘ PAGE 2
PROJECT NO. AN 02-G39 AUGUST 2002

E. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE Primary Care Facility Sub-Award
Provisions Mannal (Orange Book), dated April 2002, are incorporated into this Agreement
by reference. For the purposes of this Agreement, all references to “Local Participant” shall
mean the City of Ambler.

Section 1, “Provisions for All Sub-Awards”

Section 2, “Assurances for All Construction Projects (Standard Form 424D)”
Section 3, “Provisions for ANTHC Management of Local Force Account Labor”
Section 5, “Insurance and Indemmification Provisions for all Sub-Awards”

* & & 9



Bl Native Village of Ambler

Ambler Traditional Council Phone: 907-445-2156
P.O. Box 47 Fae:307-445-2181
Ambler, Alaska 95786 Email: veommack@maniilag.org

RESOLUTION 03-03

A RESOLUTION OF THE NATIVE VILLAGE OF AMBLER TO PROVIDE FOR THE DISPOSITION OF CUL-
TURAL TTEMS AND/OR ANCIENT HUMAN BURIALS, ASS0 CIATED ITEMS, AND/OR ARCHAFLOGICAL REA-

MAINS |
WHEREAS:  ihe Native Village of Ambler of thé Ivisaappast Kunvanmiut Tribe is ¢ duly eonsiituted Native American Tribe
recognized by the Federal Government of the United States; and,

WHEREAS:  the Ambler Traditional Couneil is the duly elected governing body of the Tvisaappaat Kuuoyanmris Tyibe, au-
thorized to sct by and on behalf of its members; and,

WHERNAS; ihe Native Village of Ambler has inherent traditional and cultural laws and custom that apply to culiural jtems,
ancient human burials, associated items, and/or archaeological remains and anything that fies in to or culiure; and,

WREREAS:  thereqirements of the National Historie Preservation At hereinafier called NHPA, provide for cultural re-
sources identification and protection through avoidance or mitigation to avoid unnecessary disturbance ofreported or known hu-

man burialy; and,

WHEREAS:  the NHPA requires Tribes to be consulting parties and contains stipulations regarding the appropriate treat-
ment and disposition of human burials, associated items, and archaeological arfifscts; and,

WHEREAS:  there is no known controversy anticipated with the proposed project and any ktown or reported ancjent human
buria}, associated item, or archacologicat site; and, *

WHEREAS:  the excavation acfivities associated with consiruction may result in discovery of ancient cultural items (i.e. hu-
tnan burials, associated itexs, and archaeological artifacts). ' :

NOW THEREFOXE BE IT RESOLVED that the Ivisaappaat Kunvanmiut Tribe expressly stipulates the following conditions
for disposition of and coniro] over any and all cultural ifems discovered on ail lands within the traditional, cultural and cnstomary

{and use boundary diring constrnction of facilities by the ANTHC or other party to facility consiruction operations.

L The Ivisaappaat Kypvanmiut Tribe waive mandatory construction delays other than those immediately TLoes-
sary to protect any and all cultural resources discovered during excavation as per 36 CFR 800.

2. The Iyjsaappaat Kuuvenmint Tribe has the inherent right and has fll responsibility of any and all pultural
items discovered during excavation on all lands within the traditional, cultural and customary lend nse boundary for the Ivisaap-

pant Kouvanmint Tribe.

3. The Tvisaappaat Kuuvanmiut Tribe reserves the inherent right to determine the appropriate disposition of any
and all cultural ftems discovered during excavation on lands within the Tribes traditional, cultutal and customary land vse bound-
ary for the Tvisaappaat Kunvanmiut Tribe,

4, The inherent claims or rights of the Tvisaappaat Kuuvanmiut Tribe are not diminished by the fact that the land
is under ownership by another party, all lands are within the traditional, cultural and custemary land nse boundary for the Ivisaap-
paat Kuuvanmiut Tribe fraction of which is within the entire modernly stated Boundaries of the City of Ambler.

5. The Tvisaappaat Kuuvanmiut Tribe has the responsibility to idendify any known or reporied archaeological site,
artifact, or ancient human remains fo avoid unnecessary damage to sensitive resources.
1



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99508

MEMORANDUM
DATE: August 2002
FROM: Environmental Review Officer

SUBJECT:  Washeteria Project, City of Ambler, Alaska
Finel Environmental Review, AN 02-G39

TO: FOR THE RECORD

Based upon the scope for this project, an environmental review in accordance with the National
Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been
completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential
environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. The Environmental Review
Report has been completed and reviewed with respect to the proposed health facilities
improvement project and is attached to this Memorandum.

FINDINGS

The ANTHC uses the Indian Health Service (IHS) environmental review procedures for
conducting environmental analyses of all health facilities projects, as outlined in the
Environmental Review Manual, the second edition of which was issued in January 2000. This
environmental review finds that no further environmental investigation is necessary. All actions
involving construction have been reviewed and no extraordinary or exceptional circumstances
were found to exist. It is therefore recommended that the Denali Commission approve a
determination of eligibility for categorical exclusion from the requirement to conduct further
environmental evaluation for this project. Current IFS policy (Federal Register, Vol. 58, No. 3,
January 6, 1993, pp. 569-572) allows for categorical exclusion of health and sanitation facility
projects that do not have a significant impact on the environment, as determined by the attached
“Bnvironmental Review and Documentation.”



WASHETERIA PROJECT, AMBLER, ALASKA A PAGE 3
FINAL ENVIRONMENTAL REVIEW AUGUST 2002

SUMMARY

The City of Ambler will be responsible for ensuring that final design plang for health facilities
will be submitted to the appropriate federal and state agencies for review and approval. In
addition, the City of Ambler, Alaska is responsible for compliance with all applicable federal,
state and local environmental laws, regulations, and requirements during all phases of the project,
and for obtaining all necessary construction permits.

In any discovery situation of cultural items and/or human remains encountered during the course
of the project, the community shall suspend construction activity in the area of discovery, and
shall further be directed to notify the ANTHC and the Denali Commission to pursue appropriate
steps with the State Historic Preservation Officer for developing an acceptable course of action
prior to resuming construction activities in the impacted area.

Tn the event of any other unforeseen discovery which could change the environmental
determination, the community shall be directed to notify the appropriate authority, the ANTHC,

- and the Denali Commission to develop an acceptable course of action prior to resuming
construction activities in the impacted area.

With the scope of work outlined in the Cooperative Project Agreement, the ANTHC has
completed the environmental review. If the scope of work is changed in the future, then the
community and the ANTHC will revisit this environmental review to determine if potential
environmental concerns have been addressed.

&~ Chris Campbell/ b
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Ambler, AN 02-G39

a/ER /mgfg T,Afmr” PLANT

/

i

L 41

PROPOSED WASHETER),

Grave! will be obtained from an existing borrow pit located approximately
1 1/2 miles northeast of the city and adjacent to the airport.

. )
' i N
, ALASKA NATIVE WASHETERIA SITE PLAN PROJECT NO-
RN TRIBAL HEALTH CONSORTIUM] J
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- Date: July 22, 2005
Alaska Native Tribal Health Consortium '

Division of Environmental Health and Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508-3440

Document Distribution

Document Type: Amendment No. 1 to the Financial Assistance Sub-Award

Project No.: AN 02-G39
Project Location: Ambler, Alaska
Execution Date: July 22, 2005

The individuals below were sent a copy of this document:

Morgan Johnson, Mayor, City of Ambler

Truman Cleveland, Sr., Chief, Ambler Tribal Council
Environmental Health Director, Maniilag

Darryl Alleman, DEHE, Anchorage

Andy Meltzer, DEHE, Anchorage

Kim Baisch, DEHE, Anchorage

Diane Chris, DEHE, Anchorage

Rick Boyce, DEHE, Anchorage

cc: Program Services, DEHE, Anchorage

For additional information, please contact:

Deanza Hjalseth
1-800-560-8637, extension 3602

LR: 10/27/04



AMENDMENT NO. 1
~ TOTHE
FINANCIAL ASSISTANCE SUB-AWARD
SANITATION FACILITY IMPROVEMENT PROJECT
CITY OF AMBLER, ALASKA

PROJECT NO. AN 02-G39

To complete this project, ANTHC and the City of Ambler mutually agree to the terms and
conditions contamed in this Amendment

APPROVED BY: ‘7/2’/W | %@9 ‘{@W/

Date aul §Vlerry
Chief Executive Officer
ANTHC
APPROVED BY: Viaakaldh %@—-
Date Morg on :
Mayor

City of Ambler, Alaska

having been duly authorized by the
city council to enter into this
agreement.



CITY OF AMBLER, FSA, AMENDMENT NO. 1
PROJECT NO. AN 02-G39

PAGE 2
JULY 2005

Effective in the 2005 construction season, the ANTHC has implemented system-wide
improvements to facilitate construction account transaction reporting to include three-day
advance draw funds procedures. These procedures replace the Project Checking account
(Provision 2.11.1) and Cash Advance (Provision 3.4) provisions of the CPA Provisions
Manual for Health Facilities. Administrative expenses for duties assumed by the city under
this agreement will be reimbursed based on submittal to ANTHC of appropriate
documentation and receipts using the same three-day advance draw funds procedure.

A revised Project Budget and Funding Sources Table is provided below.

Job : @ Funding Source
T;’pe Scope of Work Qty E Unit Cost | Total Cost| Denali Com-
" | mission FY 02
design and planning for
M-DS |constructing new washeteria 1 (LS} $25,000f $25,000 $25,000
WA  |construct new washeteria 1 (Ls| 783,000 783,000 783,000
install fire suppression system
WA  |in washeteria 1 {LS 35,000 35,000 35,000
Construction Subtotal| $843,000 $843,000
' ANTHC Professional Operations 2.8%|  $23,600 $23,600
Total Award| $866,600 $866,600

#May be rounded in order for the total project cost to match the funding sources. Pays for administrative costs associated with lead

agency activities, Has not been applied to the $35,000 fire suppression Systen,

This document constitutes Amendment No. 1 1o the Financial Assistance Sub-Award to
design and construct a new washeteria in Ambler, Alaska. All other sections of the original

FSA remain in effect as agreed upon and executed.



Alaska Native Tribal Health Consortium
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AMENDMENT NO. 2
TO THE
FINANCIAL ASSISTANCE SUB-AWARD
SANITATION FACILITY IMPROVEMENT PROJECT
CITY OF AMBLER, ALASKA

PROJECT NO. AN 02-G39

_ To complete this project, ANTHC and the City of Ambler mutually egree to the terms and
conditions contained in this Amendment.

RECOMMENDED BY: 7 / / / 0f éﬂﬂxg Qv

Date Matthew Dixon, PES
. Director of Opetrations
DEHE, ANTHC

APPROVED BY': | /b (} 7/ s“g /QM

i
Date Don Kashevaroff y
~ Chief Executive Officer
ANTHC

APPROVED BY: oJuas [F.- 2008, Wﬁﬁﬁﬂafn
Date Mayor, City of Ambler, Alaska
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through a competitively selected architect and engineering firm for full design services for
the provision of a washeteria in Ambler, Alaska. Project construction shall be through a city
force account labor supervised by a superintendent, employed by the A/E firm retained for
construction management or by a construction contractor.

Effective in the 2005 construction season, the ANTHC has implemented system-wide
improvements to facilitate construction account transaction reporting to include three-day
advance draw funds procedures. These procedures replace the Project Checking account
(Provision 2.11.1) and Cash Advance (Provision 3.4) provisions of the CPA Provisions
Manual for Health Facilities. Administrative expenses for duties assumed by the city under
this agreement will be reimbursed based on submittal to ANTHC of appropriate
documentation and receipts using the same three-day advance draw funds procedure.

B. REVISION OF PROJECT FUNDING

The source of the original project funding expired Dec. 31, 2006. At that time, $3 59,087 of
those funds had been expensed (see cost estimate table).

The Commission then made the remaining project funding available via Denali
Commission Financial Assistance Award No. 272-07, Amendment No. 1, dated May 2007.
The award change was necessary to financially close 0068-DC-2002-121, whose

performance period had expired.

A revised cost estimate table is provided below.

. Funding Sources
Job =12 Unit Total -
Scope of Work &£ Denaii Denali
C
Type | ) ost Cost 02 o7
design and planning for
M-DS |constructing new washeteria 1 |LS| 25,000 25,000 25,000
C-WA |construct new washeteria 1 |LS| 941,146 941,146} 321,710] 619,436
install fire suppression
C-WA |system in washeteria 1 JLS| 35,000 35,000 35,000
Ambler Award| $1,001,146] $346,710) $654,436]
M-PP Professional Operations Charges 12,377 12,377
M-CB ANTHC Support Services Charges| 15,655 15,6551«
Total Award| $1,029,178] $359,087] $670,091

Note: The Amendment No. 1 cost estimate table did not include $162,578 of funds, although the funds were
entered into ANTHC’s accounting system; the City of Ambler was previously informed of this discrepancy.
The above cost estimate table now includes those funds.



